

**NOTE**

**(Contract CASG-UG-2)** Manufacture, Supply, Installation, Testing and Commissioning of signage and graphics for four underground stations (Delhi Gate, Jama Masjid, Lalquila and Kashmere Gate) of Central Secretariat-Kashmere Gate corridor of Phase-III of Delhi MRTS Project.

**SUB: Regarding request for the extension of dates for the sale of tender documents of Contract CASG-UG-2.**

The e-tendering process is required to be done for the invitation of tenderers to execute contract CASG-UG-2. In this regard, the soft copy of the tender has already been uploaded on [www.tenderwizards.com](http://www.tenderwizards.com) and also on the DMRC website. The same was also published in leading newspapers.

Now, only one tenderer has deposited the tender security amount as mentioned in the tender document. Thus, it is kindly requested that the date for the sale of tender documents (from 02/12/2015 to 23/12/2015) may kindly be extended to 10/01/2016.

Subsequently, the following changes shall be made :-

1. Pre Bid meeting – 14/01/2016.
2. Last date of seeking clarification – 15/01/2016.
3. Last date of issuing addendum – 18/01/2016.
4. Date and time of tender submission – 20/01/2016 up to 15.00hrs.
5. Date and time of tender opening – 20/01/2016 on 15.05 hrs.

Put u/p for necessary action please.

AEN/CIVIL/CC-01

CPM/8