

LIST OF CONTRACTS AWARDED FROM DMRC's CONTRACTS SECTION (UPDATED TO 17.11.2015)

Tender No	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	No of tender received	No. and name of parties qualified after tech. evaluation	No. & name of parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer/ Evaluated	Date of LOA	Name of Contractor	Value of Contract (In Equivalent Crore INR)	Scheduled date of completion of supplies/works
1	2	3	4	5	6	7	8	9	10	11	12	13	14
DDC Work Contracts													
CCDD1R	Detailed design for Line-7	Short Listed	22.06.11 (Letter Date)	Two Bid	20.7.11	5	1. M/s Alcom 2. M/s Dong Myend 3. M/s Systra 4. M/s M/s Egis rail 5. M/s Mott Macdonald	All parties were qualified	Yes	23.08.2011	M/s Systra	32.99	22.8.15
CCDD2	Detailed design for Line-8	Short Listed	26.5.11 (Letter Date)	Two Bid	04.5.11	4	1. M/s Mott Macdonald 2. M/s Egis rail 3. M/s Ayesa 4. M/s SYSTRA	All parties were qualified	YES	21.06.2011	M/s Ayesa	30.74	20.6.15
CCDD-9	Contract CCDD-09:- Comprehensive Project Management Consultancy Including Design, Construction supervision and Project Management for Construction of Multi-Storey Residential Complex Along with Recreational Facilities at Plot No. F-21B Sector-50, Noida.	Open	12.07.14	Two Bid	23.09.14	1	1. M/s Wadia Techno Engineering Services Limited. (1/1)	M/s Wadia Techno Engineering Services Limited. (1/1)	Yes	26.02.15	M/s Wadia Techno Engineering Services Limited. (1/1)	4.35	25.05.2018
Track Work Contracts													
Contract CT-1A	Contract CT-1A: Supply Installation Testing and commissioning of Ballastless Track of Standard Gauge, Part-1 Corridor of sections of Mukundpur-Lajpat Nagar (excluding) Line-7 in elevated and underground sections along with ballasted/ballastless tracks in Mukundpur Depot of Delhi MRTS Project of Phase-III.	Open	22.05.2014	Two Bid	16.07.2014	4	1. M/s ITD-ITD Cem Joint Venture (1/4) 2. M/s L&T-SAGAR INFRA CONSORTIUM (2/4) 3. Consortium of Alstom Transport India Limited and Alstom Transport S.A. (3/4) 4. M/s Ircon International Limited (4/4)	All parties were qualified	Yes	17.02.2015	M/s Ircon International Limited	197.67	22.02.2017
Contract CT-1B	Contract CT-1B : Supply, Installation, Testing and Commissioning of Ballast less Track of Standard Gauge, Part-1 Corridor of Sections of Lajpat Nagar (including) - Shiv Vihar (Line-7) in elevated and underground sections along with Ballasted/Ballast less Tracks in Depot at Vinod Nagar of Delhi MRTS Project of Phase-III.	Open	13.05.2014	Two Bid	15.07.2014	4	1. M/s ITD-ITD Cem Joint Venture (1/4) 2. M/s L&T-SAGAR INFRA CONSORTIUM (2/4) 3. Consortium of Alstom Transport India Limited and Alstom Transport S.A. (3/4) 4. M/s Ircon International Limited (4/4)	All parties were qualified	Yes	15.12.2014	Consortium of Alstom Transport India Limited and Alstom Transport S.A.	195.58	21.12.2016
Contract CT-2R	Contract CT-2R: Supply, Installation, Testing and commissioning of Ballastless Track of Standard Gauge, Part – 2 Corridor of Sections of Janakpuri West- Kalindi kunj (Line – 8) and Central Secretariat – Kashmere Gate (Line – 6 Extn.) in elevated and underground sections along with Ballasted / Ballastless Tracks in Kalindi Kunj Depot. of Delhi MRTS Project of Phase-III	Open	06.03.2013	Two Bid	30.08.2013	6	1. M/s Ircon International Limited (1/6) 2. M/s L&T-Sagar Infra Consortium (3/6) 3. M/s Kalindee-VNC JV (4/6) 4. Consortium of M/s Alstom Transport S.A., Alstom India Ltd. and PREMCO Rail Engineers Ltd. (5/6)	1. M/s SACYR-KEC JV (2/6) 2. M/s Indu Projects Limited (6/6)	Yes	25.04.2014	M/s Kalindee-VNC JV	216.88	27.10.2016

Tender No	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	No of tender received	No. and name of parties qualified after tech. evaluation	No. & name of parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer/ Evaluated	Date of LOA	Name of Contractor	Value of Contract (In Equivalent Crore INR)	Scheduled date of completion of supplies/works
Contract CT-3R	Supply of 8000 MT Head Hardened Rails (UIC 60, IRS-12-2009, 1080 grade HH) for Delhi Metro Phase III Projects	Open	06.12.2012	Two Bid	04.02.2013	2	1. M/s Tata Steel France Rail SA 2. M/s Voestalpine Schienen Gmbh	All parties were qualified	Yes	21.06.13	M/s Voestalpine Schienen Gmbh	56.75	20.06.2014
Contract CT-4	Contract CT-4: Supply, Installation, Testing and commissioning of Ballastless Track of Part-3 Standard Gauge Corridor from Badarpur to Faridabad (Line-6), and Broad Gauge Corridor from Jahangirpuri to Badli (Line-2) in elevated sections along with Ballasted/Ballastless Tracks in Depots at Ajrona and Badli of Delhi MRTS Project of Phase-III	Open	06.11.2013	Two Bid	18.01.2013	5	1. M/s IRCON International Limited (1/5) 2. M/s INDU Projects Limited (2/5) 3. M/s L&T Sagar Infra Consortium (3/5) 4. M/s KMB-KEC Consortium (4/5) 5. M/s Kalindee-VNC (5/5)	All parties were qualified	Yes	11.09.2013	M/s IRCON International Limited (1/5)	71.85	15.09.2015
Contract CT-5	Supply of UIC 60 Turnouts, scissor crossovers, etc. for Delhi Metro Project Phase-III	Open	22.08.2012	Two Bid	26.11.2012	2	1. M/s Voestalpine VAE Gmbh 2. M/s Vossloh Cogifer	All parties were qualified	Yes	20.06.2013	M/s Vossloh Cogifer	76.92	10.09.2015
Contract CT-7	Contract CT-7: Supply of Fastening System 336 for Ballastless Turnouts & Scissor Crossovers of Delhi Metro Project Phase III.	Single	27.11.2013 (Letter Date)	Single Bid	21.01.2014	1	M/s Vossloh Fastening Systems Gmbh.	All parties were qualified	Yes	Daet of Original LOA :04.06.2014 Daet of Corrigendum to LOA :16.07.2014	M/s Vossloh Fastening Systems Gmbh	7.81	03.12.2014
Contract CT-8	Contract CT-8: Supply of 19,000 MT Head Hardened Rails (UIC 60, IRS-T-12-2009, 1080 grade HH) for Delhi Metro Phase III Projects	Open	21.01.2014	Two Bid	16.05.2014	4	1. M/s Voestalpine Schienen GmbH (1/4) 2. M/s TATA Steel France Rail SAS (2/4) 3. M/s Mitsui & Co. Ltd., Tokyo, Japan (3/4) 4. M/s ArcelorMittal Projects Netherlands B.V. (4/4)	All parties were qualified	Yes	(18/19).11.2014	M/s VoestalpineSchienen GmbH	143.87	21 (Twenty One) months from establishment of LC
Contract CT-9	Contract CT-9: Supply of Fastening System 336 for Extension of Delhi Metro System to Faridabad	Open	01.05.2013	Two Bid	25.07.2013	2	1. M/s Patil Rail Infrastructure Pvt. Ltd.	M/s Amsted RPS and Star Track Fasteners Pvt. Ltd. (2/2)	Yes	31.12.2013	M/s Patil Rail Infrastructure Pvt. Ltd.	14.86	26.06.2014
Contract CT-10	Contract CT-10:Project Import Registration, Custom Clearance at concessional rate and transportation of imported UIC 60 Head Hardned Rails IRS-T-12-2009, 18M Long, 3500 MT From CIF, Mumbai Port to Storage Area/Sites at Delhi/NCR	Open	29.06.2013	Two Bid	22.07.2013	6	1. M/s Darcl Logistics Limited (1/6) 2. M/s RRC International Freight Services Ltd. (3/6) 3. M/s MFC Transport Pvt. Ltd. (4/6) 4. M/s Kataria Transport Service(5/6) 5. M/s Star Freights Corporation (6/6)	M/s Boxco Logistics Indai Pvt. Ltd. (2/6)	Yes	19.08.2013	M/s RRC International Freight Services Ltd	2.09	18.11.2013
Contract CT-11	Contract CT-11: Supply, Installation, Testing and Commissioning of Ballast less Track of Standard Gauge, Additional Corridor of Sections of Mundka - Bahadurgarh (Line-5 Extn.) & Dwarka - Najafgarh in elevated and underground sections along with Ballasted/Ballast less Tracks in Depots at Bahadurgarh & Najafgarh of Delhi MRTS Project of Phase-III	Open	18.05.2015 & 19.05.2015	Two Bid	29.06.2015	3	1.M/s Ircon International Limited (1/3) 2. M/s Kalindee Rail Nirman Engineers Limited (2/3) 3. M/s Larsen & Toubro Limited (3/3)	All parties were qualified	Yes	04.08.2015	M/s Larsen & Toubro Limited	108.74	09.02.2017

Tender No	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	No of tender received	No. and name of parties qualified after tech. evaluation	No. & name of parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer/ Evaluated	Date of LOA	Name of Contractor	Value of Contract (In Equivalent Crore INR)	Scheduled date of completion of supplies/works
Contract CT-12	Contract CT-12: Supply of 4,410 MT Head Hardened Rails (UIC 60, IRS-T-12-2009, 1080 grade HH) for Delhi Metro Phase III Projects.	Open	11.12.2014	Two Bid	10.03.2015	3	1. M/s Voestalpine Schienen GmbH Austria (1/3) 2. M/s Mitsui & Co. Ltd. (2/3) 3. M/s TATA Steel France Rail SAS (3/3)	All parties were qualified	Yes	23.06.2014	M/s Mitsui & Co. Ltd.	28.63	07 (Seven) months from establishment of LC
Contract CT-13	Contract CT-13: Supply of 5940 MT Head Hardened Rails (UIC 60, IRS-T-12-2009, 1080 Grade HH) for Kalindee Kunj - Botanical Garden, Escort Mujesar - Ballabgarh, Dilshad Garden- Ghaziabad Bus Adda, Noida City Centre- Sector 62 Noida of Corridors of Delhi MRTS Phase-III Project	Open	04.06.2015	Two Bid	17.08.2015	4	1. M/s Voestalpine Schienen GmbH Austria (1/4) 2. M/s TATA Steel France Rail SAS (2/4) 3. M/s Mitsui & Co. Ltd. (3/4) 4. M/s East Metals AG (4/4)	All parties were qualified	Yes	02.11.2015	M/s East Metals AG	33.97	08 (Eight) months from establishment of LC
Contract CT-15	Contract CT-15: Supply of Fastenings System for Extension of Delhi Metro System to Kalindee Kunj – Botanical Garden, Escorts Mujesar – Ballabgarh, Dilshad Garden – Ghaziabad Bus Adda and Noida City Centre – Sector 62 Noida Corridors of Delhi Metro Phase – III Project	Open	10.06.2015	Two Bid	04.08.2015	3	1. M/s Vossloh Fastening Systems GmbH (1/3) 2. Ms Patil Rail Infrastructure Pvt. Ltd. (2/3) 3. M/s Pandrol-PRT Consortium (3/3)	All parties were qualified	Yes	06.11.2015	M/s Patil Rail Infrastructure Pvt. Ltd.	46.30	05.11.2016
Contract CT-16	Contract CT-16: Supply of Fastenings System for Noida - Greater Noida Metro Project	Open	10.06.2015	Two Bid	04.08.2015	3	1. M/s Vossloh Fastening Systems GmbH (1/3) 2. Ms Patil Rail Infrastructure Pvt. Ltd. (2/3) 3. M/s Pandrol-PRT Consortium (3/3)	All parties were qualified	Yes	06.11.2015	M/s Patil Rail Infrastructure Pvt. Ltd.	57.79	05.11.2016
Contract CT-22	Contract CT-22: Supply of 7592 MT Head Hardened Rails (UIC 60, IRS-T-12-2009, 1080 Grade HH) for Noida-Greater Noida Metro Project.	Open	04.06.2015	Two Bid	17.08.2015	4	1. M/s Voestalpine Schienen GmbH Austria (1/4) 2. M/s TATA Steel France Rail SAS (2/4) 3. M/s Mitsui & Co. Ltd. (3/4) 4. M/s East Metals AG (4/4)	All parties were qualified	Yes	02.11.2015	M/s East Metals AG	43.42	08 (Eight) months from establishment of LC
Civil/ Architectural Work Contracts													
AIIMS-1	Construction of road tunnel	Short Listed	07.9.11	Two Bid	19.10.11	1	1. M/s Valecha Engg. Ltd.	All parties were qualified	Yes	30.11.2011	M/s Valecha Engg Ltd.	38.89	29.11.12
ILBS-3	Arch. Works at ILBS-Phase II	Open	11.7.11	Two Bid	24.8.11	6	1. M/s CCCLtd 2. M/s JMC Projects (India) Ltd. 3. M/s Alhuwalia Contracts (India) Ltd. 4. M/s SAM (India) Built Well Pvt. Ltd.	1.. M/s JRC Grid Engineers Ltd. 2. M/s Shapoorji Pallonji	Yes	07.12.2011	M/s SAM(India) Built Well Pvt. Ltd.	83.96	06.6.13
Contract (ILBS-4)	Contract (ILBS-4)- Architectural finishes & allied works of interns hostel at ILBS Phase-II Project at D-1, Vasant Kunj, New Delhi	PQ	23.1.13 (Letter Date)	Two Bid	08.03.2013	6	1. M/s Pragati Construction Consultant 2. M/s Dwivedi Associates Pvt. Ltd. M/s Canon Fastners 4. M/s Asha Enterprises Pvt. Ltd. 5. M/s S.D. Construction Co.	1. M/s Shriji Mercantile Co.	Yes	27.05.2013	M/s S.D. Construction Co.	5.11	02.02.2014
Contract (ILBS-5)	Contract (ILBS-5): Supply and installation of Medical Gas Pipe Line System including comprehensive maintenance of five years of the system after expiry of defect liability period for Phase-II at ILBS, Vasant Kunj, New Delhi	Open	07.02.2013 & 23.04.2013	Two Bid	01.07.2013	2	1. M/s MDD Medical Systems (India) Pvt. Ltd. (1/2) 2. M/s Medical Products Service(2/2)	All parties were qualified	Yes	03.09.2013	M/s MDD Medical Systems (India) Pvt. Ltd.	6.88	08.03.2014
Contract (ILBS-6R)	Contract ILBS-6R: Construction of boundary wall and development of circulation area at ILBS Phase-II project at D-1, Vasant Kunj, New Delhi	PQ	5.12.13 (Letter Date)	Two Bid	27.11.2013	5	1. M/s Dwivedi Associates Pvt. Ltd (1/5) 2. M/s Quality Buildcon Pvt. Ltd.(2/5) 3. M/s Kamal Builders (3/5) 4. M/s M.M. Shawi (4/5) 5. M/s ABC Builders (5/5)	All parties were qualified	Yes	16.01.2014	M/s ABC BUILDERS	7.47	19.06.2014

Tender No	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	No of tender received	No. and name of parties qualified after tech. evaluation	No. & name of parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer/ Evaluated	Date of LOA	Name of Contractor	Value of Contract (In Equivalent Crore INR)	Scheduled date of completion of supplies/works
CC-01	UG Tunnelling between Central Sectt. And Mani House Station	Open	05.11.10	Two Bid	20.10.11	10	1.M/s Strabag-NCC 2 M/s Coastal-SELI-GYT 3. M/s ITD-ITD Cem 4. M/s Pratibha-CRFG 5. M/s CEC-CICI 6. M/s L&T-SUGG 7. M/s Alphine-HCC	1. M/s AFCON-KMB 2. M/s Metrostroy-ERA 3. M/s Mosmetrosstroy-Patel	Yes	02.05.2011	M/s Pratibha-CRFG(JV)	467	01.05.2014
CC-02	Construction of Viaduct and two Elevated Stations --Rohini Sector 18 and Badli	Open	07.5.11	Two Bid	25.7.11	10	1. M/s M/s AFCONS Infrastructure Ltd. 2. M/s J. Kumar Infraprojects Ltd. 3. M/s Punj Lloyd 4. M/s BLK-NCC. 5. M/s JMC-ATEPL (JV)	1.M/s CCC Ltd 2. M/s Sanjose-Abhijeet 3. M/s Lanco 4. M/s Vijay Nirman 5. M/s IJM-IJMI	Yes	16.09.2011	M/s. J. Kumar Infraprojects Ltd.	152.83	15.6.13
CC-03	Bridge over River Yamuna Line-7	Open	31.5.11	Two Bid	4.7.11	3	1. M/s SP Singla Construction Pvt.Ltd. 2. M/s Arvind Techno Engineers Pvt. Ltd. 3. Tantia Const. Ltd.	All parties were qualified	Yes	23.09.2011	M/s Arvind Techno Engineers Pvt. Ltd.	46.53	22.8.13
CC-04	Design and Construction of Tunnel by Shield TBM, Underground Station at Azadpur by Cut & Cover Method & Ramps at Mukundpur and Shalimar Bagh for Underground Works on Mukundpur-Yamuna Vihar Corridor of Delhi MRTS Project of Phase-III	Open	20.6.11	Two Bid	29.8.11	10	1. M/s Valecha-CRFG 1. M/s Coastal-SELI GYT 3. M/s Afcom-KMB 4. M/s VCGP-HCC 5. M/s SACYR-Unity 6 M/s Samsung-Soma 7. M/s CEC-CICI 8. M/s ITD-ITD Cem 9. M/s Metrostroy-ERA 10. M/s L&T -SUCG	All parties were qualified	Yes	29.12.2011	M/s CEC-CICI(JV)	416.80	28.9.14

Tender No	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	No of tender received	No. and name of parties qualified after tech. evaluation	No. & name of parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer/ Evaluated	Date of LOA	Name of Contractor	Value of Contract (In Equivalent Crore INR)	Scheduled date of completion of supplies/works
CC-05	Design & construction of Tunnel by Shield TBM & ITO, Delhi Gatte & Jama Masjid Stations by cut & cover method between Mandi House & Jama Masjid for U/G works under Delhi MRTS Project of Phase-III	Open	20.8.11	Two Bid	08.11.11.	10	1. M/s Transtunnelstory-Afcons JV 2. L&T -SUCG JV 3. M/s VCGP-HCC JV 4. M/s CEC-CICI JV 5. M/s ITD-ITD Cem JV	1. M/s Valecha-CRTG-Costal JV 2. M/s Kumar-CRFG JV 3. M/s IVRCL-KMB JV 4. M/s. FEMC-Pratibha JV 5. M/s Mosmetrostroy-Gammon JV	Yes	23.01.2012	M/s L&T SUCG (JV)	718.87	29.07.15
CC-06	Construction of Viaducts including Ramp for Badarpur-Faridabad Corridor of DMRC	Open	08.09.11	Two Bid	31.10.11	17	1. M/s IJM-NCC-JV 1. M/s Larsen & Toubro Ltd. 3. M/s Afcons Infrastructures Ltd. 4. M/s Samsung-Soma (JV) 5. M/s BLK-CRBGCL 6. M/s Navyuga, Engg. Co. Ltd. 7. M/s Gammon India Ltd. 8. M/s Simplex Infrastructures Ltd. 9. M/s HCC-JMC (JV) 10. M/s ITD-ITD Cem (JV) 11. M/s CEC-CICI (JV) 12. M/s Lanco-Lonhijn JV	1. M/s FEMC Pratibha JV 2. M/s IVRCL-CRFG JV 3. M/s J. Kumar CRTG JV 4. M/s IL&FS Engg. SBG JV 5. M/s Vijay Nirman Co. Pvt. Ltd.	Yes	01.02.2012	M/s Larsen Toubro Ltd.	379.56	05.10.13
CC-07	Design & Construction of tunnel by Shield TRM & Lal Qila & Kashmere Gate Station by Cut & Cover method	Open	8.9.11	Two Bid	07.12.11	9	1. M/s Mosmetrostroy- Gammon JV 2. Samsung-Soma JV 3. M/s ITD-ITD CEM Ltd. 4. M/s AFCONS-KMB JV 5. M/s Metrostroy-Era JV 6. M/s CEC-CICI JV	1. M/s IVRCL-crfg JV 2. M/s FEMC-Pratibha JV 3. M/s OHL-Punjab Lloyd JV	Yes	06.03.2012	M/s Metrostroy-Era JV	559.9	12.09.15
CC-07B(R)	Contract CC-07B (R) - Balance Civil Works for Construction of Ancillary Building at Kashmere Gate Metro Station between Jama Masjid to Kashmere Gate for works under Delhi MRTS Project of Phase III.	Open e-tender	10.4.15	Two Bid	18.05.15	2	1. M/s Canon Fasteners (1/2) 2. M/s Rama Constructions Co. (2/2)	Both parties were qualified	Yes	18.06.15	M/s Canon Fasteners	10.05	28.01.2016
CC-07C	Contract CC-07C - Balance Works for Construction of Ancillary Building at Lal Quila Metro Station between Jama Masjid to Kashmere Gate for Works under Delhi MRTS Project Phase-III	Limited e-tenders	12.02.15	Two Bid	20.03.15	1	1. M/s ABC Builders (1/1)	1. M/s ABC Builders (1/1)	Yes	01.05.15	M/s ABC Builders	2.68	10.12.15
CC-08	Construction of Civil Engineering works for Construction of Bridge across River Yamuna at Kalindi Kunj (Okhla Barrage) on line-8 for Phase-III of MRTS Projects	Open	16.9.11	Two Bid	09.11.11	5	1. M/s S. P. Singla Construction Pvt. Ltd. 2. M/s VNC-RKEC JV 3. M/s Arvind Techno Engineers Pvt Ltd., 4. M/s MBL-Tantia JV	1. M/s Dinesh chandra R. Agrawal Infracon Pvt. Ltd	Yes	31.01.2012	M/s S.P Singla Construction Pvt. Ltd.	42.87	08.02.14
CC-09	Construction of Shalimar Place Station	Open	13.10.2011	Two Bid	23.12.11	6	1. J. Kumar Infracorps Ltd. 2. M/s IVRCL Ltd. 3. M/s MBL Infrastructures Ltd. 4. M/s CCCL 5. M/s SAM (India) Builtwell Pvt. Ltd. 6. M/s Vijay Nirman Co. Pvt. Ltd.	All parties were qualified	Yes	24.02.2012	M/s J. Kumar Infracorps Ltd.	46.46	24.08.13
CC-10	Construction of 4 elevated stations on Badarpur-Faridabad Line	Open	25.11.2011	Two Bid	16.01.12	17	1. M/s J. Kumar Infrastructaures Ltd. 2. M/s. SEW Infrastructures Ltd., 3. M/s. IJM-IJMII Joint Ventre 4. M/s. Consolidated Construction Consortium Ltd. 5. M/s IVRCL Ltd. 6. M/s Tantia- Sam (JV) 7. M/s NCC Ltd. 8. M/s JMC Projects (India) Ltd. 9. M/s Simplex Infrastructures Ltd. 10. M/s B.L. Kashyap & Sons Ltd. 11. M/s Unity Infrastructures Ltd. 12. M/s. Lanco Infracotech Ltd.	1. M/s Mc Nally Bharat Engg Co. Ltd. 2. M/s Sadbhav Engg. Ltd. 3. M/s Wellspan Projects Ltd. 4. M/s MBL-ASSIGNIA (JV) 5. M/s Ram Kirpal Singh Constuction Pvt. Ltd.	Yes	07.03.2012	M/s Lanco Infracotech Ltd.	81.87	07.09.13

Tender No	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	No of tender received	No. and name of parties qualified after tech. evaluation	No. & name of parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer/ Evaluated	Date of LOA	Name of Contractor	Value of Contract (In Equivalent Crore INR)	Scheduled date of completion of supplies/works
CC-11	Construction of 4 elevation stations on Badarpur Faridabad Line	Open	14.12.2011	Two Bid	25.01.12	22	1. M/s McNally Bharat Engg. Co. Ltd. 2. M/s IJM-IJMII Joint Ventre 3. M/s Tantia- Sam (JV) 4. M/s IVRCL Ltd. 5. M/s CCCL 6. M/s Ramky Infrastructure Ltd. 7. M/s B.L.Kashyap & Sons 8. M/s JMC Projects (India)Ltd. 9.M/s Simplex Infrastructures Ltd.. 10. M/s MBL-ASSINIA (JV) 11. M/s. Corsan Corviam C&C JV 12. M/s NCC Ltd. 13. M/s Unity Infra-Projects Ltd. 14. M/s Gammon India Ltd. 15. Lanco Infratech Ltd. 16. M/s Valecha Engg. Ltd. 17.M/s Era Infra Engineering Ltd. 18. M/s Simplex Projects Ltd. 19. M/s Punj Lloyd	1. M/s. Vipul-VMBPL JV 2. M/s Wellspun Projects Ltd. 3. M/s Neev- Brahmputa Infrastructure Ltd.	Yes	12.04.2012	M/s Lanco Infratech Ltd	80.84	23.10.13
CC-12	CC-12 Line-7 Elevated viaduct & 6 Stations viz. Krishna Nagar, East Azad Nagar, Welcome, Zafrabad, Maujpur and Gokulpuri	PQ	21.12.11 (Letter Date)	Two Bid	13.02.12	10	1. M/s L&T Limited 2. M/s J. Kumar- MMS JV 3. M/s IJM-IJMI-UEMB JV 4. M/s SACYR- Unity JV 5. M/s Simplex Infrastructures Limited 6. M/s HCCLtd. 7. M/s Gammon India Limited 8. M/s JMC- CHEC JV 9. M/s Afcons Infrastructure Limited 10. M/s OHL- Punj Lloyd JV	All parties were qualified	Yes	11.04.2012	JMC-CHEC (JV)	398.34	15.10.14
CC-13	CC-13 Construction of boundary wall and mass earth filling at Vinod Nagar depot on line-7 for Delhi MRTS Project Phase-III.	Open	16.12.2011	Two Bid	24.01.2012	16	1. M/s Sadhav Engineering Ltd. (1/16) 2. M/s Pragati Constructions Ltd. (3/16) 3. M/s Dinesh Chandra R. Aggarwal Infracon Pvt. Ltd. (4/16) 4. M/s MBL Infrastructure Ltd. (5/16) 5. M/s Vijay Nirman Company Pvt. Ltd. (6/16) 6. M/s SAM India Built Well Private Ltd. (9/16) 7. M/s H.R. Builders (10/16) 8.M/s SBG Infracon Private Ltd. (11/16) 9. M/s Gammon Dunkerley and Company Ltd. (12/16) 10. M/s K.R. Anand (13/16) 11. M/s Winner Construction Private Ltd. (14/16) 12. M/s K.C.C. Bulcon Private Ltd. (16/16)	1. M/s PRL Projects & Infrastructure Limited (2/16) 2. M/s Quality Buildcon Private Ltd. (7/16) 3. M/s Sacred Constructions Private Ltd. (8/16) 4. M/s Raus Infrac Limited (15/16)	Yes	12.03.2012	M/s H.R. Builders (Enginners & Builders)	20.60	08.07.2013
CC-14	Design and Construction of main viaduct, ramp on both sides, Mukundpur elevated stations including architechural finishing works, auto coach washing plant platform and entry/ exit line to Mukundpur depotscope of work starts from chainage 334.65 m) on Mukundpur Vihar corridor (Line-7) of Phase-III Delhi MRTS	Open	01.08.2012 and 02.08.2012	Two Bid	17.09.12	9	1. M/s ITD Cementation India Ltd 2. M/s. Simplex Infrastructures Ltd. 3. M/s. S.P. Singla Constructions Pvt. Ltd. 4. M/s. B.L. Kashyap-NCC Consortium 5. Arvind Techno Engineers Pvt. Ltd., 6. M/s Corsian Corvium-Sadbhav JV 7. M/s Vijay Nirman Co. Pvt. 8. M/s Lancho Infratech Ltd	1. M/s CICO- UNITY JV	Yes	02.01.2013	M/s Arvind Techno Engineers Pvt. Ltd.	123.4	01.01.2015 (24 months)
CC-15	CC-15 Viaduct and 6 Elevated Stations Okhala Vihar Ph-III, Ishwar Nagar, Jamia Nagr, Okhla Vihar, Jasola Vihar & Kalindi Kunj	PQ	17.01.12 (Letter Date)	Two Bid	12.03.12	9	1. M/s. L & T Limited 2. M/s. AFCONS Infrastructure Ltd. 3. SA YR-Unity JV 4. IJM-IJMII-UEMB JV 5. M/s J. Kumar MMS JV 6. M/s Gammon India Ltd. 7. M/s JMC-CHEC JV 8. M/sITD- ITD CEM/JV 9. M/s Simplex Infrastructures Ltd	All parties were qualified	Yes	09.05.2012	M/s Afcons Infrastructure Limited	371.35	20.08.14

Tender No	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	No of tender received	No. and name of parties qualified after tech. evaluation	No. & name of parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer/ Evaluated	Date of LOA	Name of Contractor	Value of Contract (In Equivalent Crore INR)	Scheduled date of completion of supplies/works
CC-16	CC-16 Sarai Station Badapur-Faridabad Corridor	Open	31.01.12	Two Bid	09.03.12	13	1. M/s Bridge & Roof Co.India Limited 2. M/s Ramky Infrastructure Ltd. 3. M/s Vascon Engineers Ltd. 4. M/s IVRCL Ltd. 5. M/s MBL Infrastructures Ltd. 6. M/s Lanco Infrastructure Ltd. 7. M/s C & CConstruction Ltd. 8. M/s Sam (India) Built Well Pvt. Ltd. 9. M/s Engineering Projects (India) Ltd. 10. M/s PNC Infratech Ltd. 11..M/s BCC Developers & Promoters Pvt Ltd. 12. M/s Supreme Infrastructure India Ltd.	M/s SECL-MRB JV	Yes	09.05.2012	M/s MBL Infrastructures Ltd.	41.57	21.11.13
CC-17	CC-17 Viaduct and 3 Elevated Stations Moti Bagh, Dhaula Kuan & Delhi Cannnt	Pre- Qualified	23.01.12 (Letter Date)	Two Bid	14.03.12	6	1. M/s. Afcons Infrastructure Limited 2. J. Kumar-MMS JV 3. M/s L&T Limited JV 4..M/sGammon India Limited 5. M/s JMC-CHEC (JV) 6. Simplex Infrastructures Limtied	All parties were qualified	Yes	20.04.2012	M/s Larsen & Toubro Ltd.	266.41	30.10.14
CC-18	CC-18 Tunnel and 4 underground Stations (Bhikaji Cama Place Sarojini Nagar, INA, South Extrnt between Moti;Bagh and Lajpat Nagar	Open	07.02.12	Two Bid	17.04.12	8	1. M/s ITD-ITD CEM JV 2. M/s J. kumar-CRTG JV 3. M/s FEMC-Pratibha JV 4. Alphine -Samsung Valecha JV 5. M/s Metro Tunnelling Delhi (L&T-SUCG JV) 6. M/s CEC-CICI JV	1. M/s Hochtief-Coastal JV 2. M/s Assignia-Soma JV	Yes	19.06.2012	M/s FEMC- Pratibha JV	1089.59	25.12.15
CC-19R	Viaduct and ramp between H. Nizamuddin and Mayur Vihar-1 excluding Yamuna Bridge	Open	09.05.12	Two Bid	14.06.12	10	1. S. P. Singla Constructions Pvt. Ltd. 2. M/s Arvind Techno Engineers Pvt. Ltd. 3. M/s. K. Kumar Infraprojects Ltd. 4. M/s Simplex Infrastructures Ltd. 5. M/s Dineshchandra R Agarwal Infracon Pvt. Ltd. 6. M/s Valecha Engineering Ltd. 7. M/s B.L. Kashyap-NCC Consortium 8. M/s Vijay Nirman Co. Pvt. Ltd.	1. M/s Lanco -Longjian JV 2. M/s IL&FS Engineering & Construction Co. Ltd.	Yes	26.07.2012	M/s S.P. Singla Constructions Pvt. Ltd.	74.97	26.06.14
CC-20	Tunnel, Ramp and Naraina Vihar Underground Station	Open	18.02.12	Two Bid	24.04.12	4	1. M/s HCC-Valecha Delhi Metro Consortium 2. M/s J. Kumar - CRTG -JV 3. M/s OSSA-Simplex JV 4. M/s Metro Tunnelling Delhi (L&T-SUCG JV)	All parties were qualified	Yes	12.07.2012	M/s J. Kumar-CRTG-JV	374.07	22.07.2015
CC-23	Contract CC-23 Design and Construction of Tunnel between Hauz Khas Station and Kalkaji Station by Shield TBM, Tunnel near Chirag Delhi & Kalkaji Stations and Underground Ramp beyond Kalkaji Station by Cut & Cover Method, Underground Metro Stations at Panchsheel Park, Chirag Delhi, G.K. Enclave-1, Nehru Place & Kalkaji by Cut & Cover Method on Janakpuri West-Botanical Garden Corridor of Delhi MRTS Project of Phase-III	Open	27.03.2012 and 28.03.2012	Two Bid	07.06.2012	6	1. M/s FEMC-Pratibha JV 2. M/s HOCHTIEF-Coastal JV 3. M/s L&T SUCG JV CC 4. M/s Dogus-Soma JV 5. M/s CEC-CICI JV 6. M/s Afcons-CRCC 17 JV	All parties were qualified	Yes	01.11.2012	M/s FEMC-Pratibha JV	1139.49	18.05.2016
CC-24	Tunnel, Ramp & 4 underground stations Lajpat Nagar, Srinivas Puri, Ashram & H. Nizamuddin	Open	16.03.12	Two Bid	22.15.12	5	1. M/s FEMC -Pratibha JV 2. M/s J. Kumar CRTG JV 3.M/s CEC-CICI JV 4. M/s ITD- ITD CEM JV 5. M/s L&T SUCG JV CC 24 Delhi	All parties were qualified	Yes	16.07.2012	M/s J. Kumar CRTG-JV	1010.84	22.01.16

Tender No	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	No of tender received	No. and name of parties qualified after tech. evaluation	No. & name of parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer/ Evaluated	Date of LOA	Name of Contractor	Value of Contract (In Equivalent Crore INR)	Scheduled date of completion of supplies/works
CC-25	CC-25 Bounary Wall, Box Culvert and land developmentof Mukund Pur Depot	Open	02.03.12	Two Bid	20.04..12	15	1. M/s IVRCL 2. M/s K.C.C. Buildcon Private Limited. 3. M/s Ramky Infrastructre Limited. 4. M/s Sadbhav Engineering Limited 5. M/s Kanwar Enterprises (P) Ltd. 6.M/s PNC Infratech Limited. 7. M/s Engineering Projects (India) Limited 8.M/s NCC Limited 9. M/s Supreme Infrastructure India Limited. 10. M/s K.R. Anand 11. M/s SAM India Builtwell Pvt. LTD.	1. M/s VASCON Engineers Limited. 2. M/s. M.M. Shawl 3. M/s PRL Projects & Infrastructure Limited. 4. M/s Abhiram Infra Projects Pvt. Limited	Yes	22.06.2012	M/s Sadbhav Engineering Limited	33.55	02.10.13
CC-26R	CC-26 R Mayur Vihar to Karkarduma viaduct & 8 elevated stations viz. Mayur Vihar-1, Mayur Vihar Pkt. 1, Trilok Puri, Vinod Nagar East, Vinod Nagar, I P Extn, Anand Vihar and Karkarduma	PQ	06.08.12 (Letter Date)	Two Bid	21.09.12	6	1. M/s SACYR-Unity JV 2. M/s ITD-ITD CEM JV 3. M/s. Afcons Infrastructure Ltd. 4. M/s CEC-CICI JV 5. M/s Simplex Infrastructure Ltd. 6. M/s Gammon India Ltd.	All parties were qualified	Yes	09.11.2012	M/s ITD-ITD CEM JV	545.99	18.05.2015
CC-27	Contract CC-27 (UG-2)- Design and Constructionof Tunnel from end of underground ramp(near Shankar Vihar Metro Station) , Hauz Khas Metro Station and Undergroundmetro stations at Vasant Vihar, Munirka, R.K. Puram, IIT and Hauz Khas on Jahangirpuri West Botanical Garden Corridor of Delhi MRTS Project of Pahse-III	Open	04.04.12	Two Bid	19.06.2012	6	1. M/s HOCHTIEF-Coastal JV 2. M/s Dogus-Soma JV 3. M/s Afcons-CRCC 17 JV 4. M/s Valecha-J. Kumar-CRTG JV 5. M/s CEC-CICI (CC-27) JV 6. M/s L&T-SUCG JV CC 27 Delhi	All parties were qualified	Yes	01.11.2012	M/s L&T-SUCG JV CC 27 Delhi	1252.60	11.05.2016
CC-28	CC-28 Elevated Ramp, Viaduct & 5 elevated stations viz. Shakurpur, Punjabi Bagh, ESI Hospita, Sadar Bazar & Shankar Vihar	PQ	21.03.12 (Letter Date)	Two Bid	12.04.2012	7	1. M/s Simplex Infrastructure Ltd. 2. M/s SACYR -Unity JV 3. M/s JMV-CHEC JV 4. M/s HCC Ltd 5. M/s Gammon India Ltd. 6. M/s Afcons Infrastructure Ltd. 7. M/s L & T Ltd.	All parties were qualified	Yes	31.08.2012	M/s L & T Ltd.	377.42	09.03.2015
CC-29	CC-29 Elevated Viaduct, ramp and 2 elevatedstation - Sadar Bazar & Shankar Vihar	PQ	12.04.12 (Letter Date)	Two Bid	25.05.2012	3	1. M/s JMV-CHEC JV 2. M/s Afcons Infrastructure Ltd.	1. M/s IJM-IJMI-UEMB JV	Yes	03.09.2012	M/s Afcons Infrastructure Ltd	137.97	10.03.2012
CC-30	CC-30- From Ch. 3440.493 m to Ch. 5641.450 m for Design and Construction of Twin Tunnel Between Shailmar Bagh and Netaji Subhash Place Stations by Shield TBM, Twin; Box Tunnel and Underground ramp on Shakurpur Side of Netaji Subhash Place Station and the Two Stations namely Shalimar Bagh (Underground) and Netaji Subhash Place (Semi Underground) including Architectural Finishing of these two Stations on Mukundpur - Yamuna vihar Corridor (Line-7) of Phase-III of Delhi MRTS	Open	17.05.2012 and 18.05.2012	Two Bid	31.07.2012	7	1. M/s ITD-ITD Cem. JV 2. M/s SACYR-UNITY JV 3. M/s GYT-Coastal JV 4. M/s Valecha-CRTG JV 5. M/s. Larsen & Toubro Ltd. 6. M/s Hindustan Construction Co. Ltd. 7. M/s CEC-CICI (JV)	All parties were qualified	Yes	22.10.2012	M/s Hindustan Construction Co. Ltd	372.97	28.10.2015
CC-32 (UG(3))	CC-32 (UG-3) Desisgn and Construction of Tunnels by Shield TBM, Palam and I>G>D> Airport underground stations by Cut & Cover Method between Palam (including) and Shankar Vihar (excluding) on Janakpuri West-Kalindi Kunj Corridor under Delhi MRTS Project of Phase-III	Open	26.06.2012	Two Bid	04.09.2012	9	1. M/s Valecha-CRTG JV 2. M/s Dogus-Soma JV 3. M/s CRFG-Unity-JV 4. M/s. ITD-ITD Cem JV 5. M/s G2HEB-Costal JV 6. M/s CEC-CICI JV 7. M/s AFCONS-CRCC 17 JV 8. M/s Mosmetro-Simplex JV 9. M/s HCC-Samsung JV	All parties were qualified	Yes	16.01.2013	M/s. ITD-ITD Cem JV	752.00	17.04.2015

Tender No	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	No of tender received	No. and name of parties qualified after tech. evaluation	No. & name of parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer/ Evaluated	Date of LOA	Name of Contractor	Value of Contract (In Equivalent Crore INR)	Scheduled date of completion of supplies/works
CC-33	Civil works for construction of Metro Depot cum Workshop at Ajronda for Badarpur-Faridabad Corridor of Delhi MRTS Phase-III	Open	12.07.2012	Two Bid	24.08.2012	15	1. M/s Mc Nally Bharat Engineering Co. Ltd. 2. M/s Sam (India) Builtwell Pvt. Ltd. 3. M/s Sadhbav Engineering Ltd. 4. M/s IVRCL Ltd. 5. M/s Bridge & roof Co. India 6. M/s MBL Infrastructure Ltd. 7. M/s Vijay Nirman Company Pvt. Ltd. 8. M/s City Promoters & Buildwell Pvt. Ltd. 9. M/s Sacred Constructions Pvt. Ltd. 10. M/s Quality Buildcon Pvt. Ltd.	1. M/s Nice Projects Pvt. Ltd. 2. M/s RVR Projects (P) Ltd. 3. Aadhar Slump township Pvt. Ltd. 4. M/s Arora Construction Co. Pvt. Ltd. 5. M/s RSS Projects Ltd.	Yes	08.11.2012	M/s Quality Buildcon Pvt. Ltd	31.02	18.05.2014
CC-34 (UG-5)	Contract CC-34 (UG-5): Design and Construction of Tunnels from Ch. (-) 830.912 near Janakpur West underground station to Palam underground Metro Station (excluding) (Ch. (+)4591.630) by Shield TBM; Janakpur West, Dabri Mor and Dashrath Puri underground metro stations by Cut & Cover method and works in connection with interchange facilities between existing elevated metro station and proposed underground metro station at Janakpur West on Janakpuri West -Kalindi Junj Corridor under Delhi MRTS Project of Phase-III	Open	30.08.2012	Two Bid	23.11.2012	10	1. M/s Dogus-Soma JV 2. M/s ITD-ITD Cem JV 3. M/s CR 13BGCL-Unity JV 4. M/s Afcons-CRCC17JV 5. M/s HCC-Samsung JV 6. M/s Sacyr-Gammon-CMC JV 7. M/s LB& T SUCG JV 8. M/s CRFG-ERA JV 9. M/s CEC-CICI JV	M/s Mosmetrostory-Simplex JV	Yes	07.02.2013	M/s HCC-Samsung JV	865.98	17.05.2016
CC-35	CC-35 Constuction of boundary wall, diversion of roads and land developentof Badli Depot for Jahangir Puri-Badli Corridor of Delhi MRTS Phase-III	Open	20.07.2012	Two Bid	30.8.2012	15	1. M/s RVAG-Gangotir (JV) 2. M/s. City Promoters & Buildwell Pvt. Ltd. 3. M/s Quality Buildcon Pvt. Ltd. 4. M/s Pragati Construction Consultants 5. M/s C. Prakashan & Co 6. M/s Sam (India) Built Well Pvt. Ltd. 7. M/s Survi Projects Pvt. Ltd. (JV) 8. M/s K.R. Anand 9. M/s D. Thakkar Construction Pvt. Ltd. 10. M/s Melcon India Realty infrastructure Pvt. Ltd. 11. M/s Kanwar Enterprises Pvt. Ltd. 12. M/s KCC Buildcon Pvt. Ltd. 13. M/s Venus-Rakes Bros. (JV) 14. M/s Sacred Construction Pvt. Ltd. 15. M/s Brij Gopal Construction Co. Pvt Ltd.	All parties were qualified	Yes	19.02.2013	M/s K.R. Anand	15.48	24.06.2014
CC-36	CC-36: Design, Fabrication, Supply and Erection of Pre-Engineered Steel Buildings for Ajaronda Depot cum Workshop for Badarpur-Faridabad Corridor of Phase-III of Delhi MRTS	PQ	20.10.2012	Two Bid	14.12.2013	10	1. M/s Interarch Building Products Pvt. Ltd. (1/13) 2. M/s Lloyd Insulations (India) Ltd (4/13) 3. M/s Richa Industries Ltd. 6/13 4. Jindal Buildsys (7/13) 5. M/s Fedders Lloyd Corporation Ltd. (8/13) 6 M/s Era Buildsys Ltd. (10/13)	1. Moderb Prefab Systems Pvt. Ltd. (2/13) 2. M/s Pioneer Fabricators Ltd. (3/13) 3. M/s Aster Building Solutions Pvt. Ltd. (12/13) 4. M/s Everest Industries Limited (13/13)	Yes	07.05.2013	M/s Richa Industries Ltd.	11.3	13.05.2014
CC-37	Contract CC-57: Civil works for construction of Mukundpur Metro depot-cum-Workshop for Mukundpur-Yamuna Viha Corridor, Line-7 of Phase-III Delhi MRTS	Open	21.09.2012	Two Bid	06.11.2012	16	1. M/s ITD Cementation India Ltd. (1/16) 2. M/s RVR Projects Pvt. Ltd (2/16) 3. M/s MBL-Supreme (JV) (3/16) 4. M/s GKC-INDU (JV) (4/16) 5. M/s Ahluwalia Contracts (India) Ltd (5/16) 6. M/s Sam (India) Built Well Pvt. Ltd. (6/16) 7. M/s Engineering Projects (India) Ltd. (7/16) 8. M/s APCO Infratech Ltd. (9/16) 9. M/s Bridge & Roof Co. (India) Ltd. (10/16) 10. M/s RDS-PNC (JV) (12/16) 11. M/s ECCI-KEC Consortium (13/16) 12. M/s Akasva Infra Pvt. Ltd (14/16) 13. M/s C & C Construction Limited (16/16)	1. Gannon dunkerley Ltd/ 2. M/s Globe Civil Projects 3. M/s Sadhbav-Venus JV	Yes	14.01.2013	M/s Sam (India) Built Well Pvt. Ltd	74.67	20.01.2015

Tender No	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	No of tender received	No. and name of parties qualified after tech. evaluation	No. & name of parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer/ Evaluated	Date of LOA	Name of Contractor	Value of Contract (In Equivalent Crore INR)	Scheduled date of completion of supplies/works
CC-38	Contract CC-38: Civil works for construction of depot cum workshop at Kalindi kunj onLine -8 for Delhi MRTS Project Phase-18	Open	13.09.2012 & 14.09.12	Two Bid	31.10.2012	17	1. ITD Cementation India Ltd. 2. M/s Consolidated Construction Consortium Ltd. 3. M/s Ahluwalia Concrcts (India) Ltd. 4. MBL System JV 5. M/s Sadbhav Engineering JV 6. M/s NCC Ltd. 7. M/s Sam (India) Built Well Pvt. Ltd. 8. M/s. Bridge & Roof Co. (india) Ltd. 9. Simplex Infrastructure Ltd. 10. M/s Unity Infraprojects Ltd. 11. M/s Era Infra Engineering Ltd.	1. M/s Engineering Projects (India) Ltd. 2. M/s Mac Nally Bhart Engineering 3. M/s APCO Infratech Ltd. 4. M/s Gannon Dunkerly & Co. Ltd. 5. B.L. Kashyap & Sons Ltd. 6.M/s.VNC-NNB JV	Yes	16.01.2013	MBL System JV	85.23	27.11.2014
CC-39	Contract CC-39- Construction of boundary wall and land development of Bahadurgarh Depot on Mundka-Bahadurgarh Corridor of Phase-III Delhi MRTS	Open	05.10.2012	Two Bid	09.11.2012	10	1. M/s Dineshchandra R. Agarwal Infracon Pvt.Ltd. 2. M/s D. Thakkar Construction Pvt. Ltd. 3. M/s Sam India Builtwell Pvt.Ltd. 4. M/s Y.D. Builders & Hotels Pvt. Ltd. 5. M/s K.R. Anand	1. M/s Rampal Singh Mukhtyar Ahmed 2. M/s Bansal Associates 3. Amity-Saheb JV 4. M/s Awalesh Kumar Singh 5. M/s ShivaSwathi-Arham JV	Yes	9.01.2013	M/s K.R. Anand	15.54	13.04.2014 (15 months from 14.01.2013)
CC-40	Contract CC-40: Civil works for construction of depot cum workshop including plumbing, drainage, external development works, road works and boundary wall at Vinod Nagar on Mukundpur-Yamuna Vihar Corridor, Line-7 of Phase -III Delhi MRTS	Open	24.11.2012	Two Bid	08.01.2013	16	1. M/s Mc Nally Bharat Engineering Company 2. M/s Sadbhav Engineering Limited. 3. M/s Engineering Projects (India) Limited 4. M/s MBL-Supreme (JV) 5. M/s APCO Infratech Ltd. 6. M/s ITD Cementation India Ltd. 7. M/s Varindera Construction Company 8. M/s IVRC Limited 9. M/s SAM India Built Pvt. Ltd. 10. M/s JMC Projects (I) Ltd. 11. M/s KCC-QBPL (JV) 12. M/s C&C Construction Ltd. 13. B.L. Kashyap & Sons Ltd. 14. M/s Era Infra Engineering Limited	1. M/s IL&FS Engineering Construction 2. M/s Taneja Developers Infrastructure Ltd.	Yes	26.02.2013	M/s KCC-QBPL (JV)	111.15	01.03.15
CC-41	Contract CC-41: Part Design and construction of elevated viaduct and two elevated stations viz. Johri Enclave and Shi Vihar stations including architectural finishing, water supply, sanitary installation and drainage works of stations from chainage 55121.184 m to 57357.623 m of line 7 Mukundpur - Yamuna Vihar corridor of Phase-III Delhi MRTS	Open	15.01.2013	Two Bid	28.02.2013	2	1. M/s Vijay Nirman Company Pvt. Ltd. 2. M/s ArvindTechno-Globe (JV)	All parties were qualified	Yes	15.05.2013	M/s ArvindTechno-Globe (JV)	115.53	19.05.2015
CC-43	CONTRACT CC-43: Part design and construction of elevated viaduct and three elevated stations viz., MIE, Bus Stand and City Park including architectural finishing, water supply, sanitary installation, drainage works and roofing works of stations on Mundka-Bahadurgarh Corridor of Phase-III of Delhi MRTS (Haryana Portion)	Open	07.03.2013	Two Bid	03.05.2013	11	1. Larsen & Toubro Limited (1/11) 2. M/s S.P. Singla Constructions (P) Ltd. (2/11) 3. M/s IL&FS Engineering and Construction Company Limited (3/11) 4. M/s Corsan Corviam Construccon S.A. Sadbhav Engineering Limited JV (4/11) 5. M/s SACYR-KEC Joint Venture (5/11) 6. M/s ITD Cementation India Limited (6/11) 7. M/s Simplex Infrastructures Limited (7/11) 8. M/s MBL-Supreme (JV) (9/11) 9. M/s ERA-RANKEN JV (13/11) 10. M/s Vijay Nirman Company Pvt. Ltd. (11/11)	1. M/s ATEPL-BLA Joint Venture (B/11)	Yes	11.07.2013	M/s Corsan Corviam Construccon S.A. Sadbhav Engineering Limited JV (4/11)	221.86	14.10.2015
CC-44	Contract CC-44: Construction of RCC underpass with approach I walls/roads on Shah Alam Bund Marg near Mukundpur Depot on Mukundpur-Yamuna Vihar Corridor (Line-7) of Phase-III Delhi MRTS	Open	02.04.2013	Two Bid	17.05.2013	5	1. M/s D. Thakkar Construction Ltd. (1/5) 2. M/s Pragati Construction Consultants (5/5)	1. M/s RV Akash ganga Infrastructure Ltd (2/5) 2.M/s Venus Buildtech India Pvt. Ltd. (3/5) 3. M/s K.R. Anand (4/5)	Yes	25.07.2013	M/s D. Thakkar Construction Ltd. (1/5)	7.6	28.01.2014

Tender No	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	No of tender received	No. and name of parties qualified after tech. evaluation	No. & name of parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer/ Evaluated	Date of LOA	Name of Contractor	Value of Contract (In Equivalent Crore INR)	Scheduled date of completion of supplies/works
CC-45R	Design, Fabrication, Supply & Erection of Prefabricated Steel roof Structures including Roof Sheeting, etc. for nien elevated Stations (Sarai, NHPC, Mewla Maharajpur, Sector-27 A, Badkal Mor, Old Faridabad, Ajrona, Faridabad New town & YMCA) on Badarpur-Faridabad Corridor of Phase-III of Delhi MRTS	Open	19.07.2013	Two Bid	27.08.2013	8	1. M/s Modern Prefab Systems Pvt. Ltd. (1/8) 2. M/s Radha Construction Company (1/8) 3. M/s Richa Industries Limited (3/8) 4. M/s Jindal Buildsys Ltd. (4/8) 5. M/s Everest Indstires Ltd (5/8) 6. M/s Pioneer Fabricators (P) Ltd (6/8) 7. M/s Fedeers Lloyd Corproation Ltd. (7/8)	M/s Phenix BuildingSolutions Pvt. Ltd. (8/8)	Yes	24.10.2013	M/s Jindal Buildsys Ltd. (4/8)	19.12	10.10.2014
CC-47	Contract CC-47: Part Design and Construction of Elevated Viaduct from Mundka to Tikri Border. (Chainage 16397.128 to 22703.647), siding at Tikri ;Border and four Elevated Stations viz. MIA, Ghevra, Tikri Kalan & Tikri Border including architectural finishing, water supply, sanitary installation, drainage and civil works related to E&M of Munka-BahadurgarhCorridor of Phase-III of Delhi MRTS (Delhi Portion)	Open	12.04.2013	Two Bid	27.05.2013	9	1. M/s Larsen & Toubro Limited (1/9) 2. M/s S.P. Singla Constructions (P) Ltd. (2/9) 3. M/s IITD Cementation India Limited (3/9) 4. M/s Corsan Corviam Constuccion S A. - Sadbhav Engineering Limited JV (4/9) 5. M/s CRFG-McNally (5/9) 6. M/s Simplex Infrastructures Limited (6/9) 7. M/s SACYR-KEC Joint Centure (7/9) 8. M/s Vijay Nirman Company Pvt. Ltd. (8/9) 9. M/s ERA-RANKEN JV	All parties were qualified	Yes	06.08.2013	M/s Corsan Corviam Constuccion S A. - Sadbhav Engineering Limited JV	249.64	11.11.2015
CC-48	Construction of Staff Quarters at Mukundpur Depot of Phase-III of Delhi MRTS Project	Open	17.04.2013	Two Bid	04.06.2013	11	1. M/s SAM India Builtwell Pvt. Ltd. (1/11) 2. M/s McNally Bharat Engineering Co. Ltd (2/11) 3. M/s Sunil Hi Tech Engineers Ltd. (3/11) 4. M/s Sadbhav Engineering Limited (4/11) 5. M/s VRC Constructions (India) Pvt Ltd. (5/11) 6. M/s MBL-Supreme (JV) (6/11) 7. M/s Varindera Constructions Limited (7/11) 8. M/s Kanwarji Construction Co. (11/11)	1. M/s BCC Developers & Promoters Pvt. Ltd. 8/11) 2. M/s Gannon Dunkerley & Co. Ltd. (9/11) 3. M/s Rama Construction Co.(10/11)	Yes	26.09.2013	M/s SAM India Builtwell Pvt. Ltd. (1/11)	66.99	06.10.2015
CC-50	Contract CC-50: Part Design and Construction of Elevated Viaduct and 4 Elevated Stations viz. Dwarka, Najafgarh Depot, Municipal Corporation and Najafgarh Stations including architectural finishing, water supply, sanitary installation and drainage works on Dwarka-Najafgarh Corridor of Phase-III Delhi MRTS	Open	10.05.2013	Two Bid	28.06.2013	9	1. M/s. ITD Cementation India Limited (1/9) 2. M/s S.P. Singla Constructions (P) Ltd. (2/9) 3. M/s Simplex Infrastructures Limited (3/9) 4. M/s MBL-Supreme (JV) (4/9) 5. M/s Arvind techno Engineers Pvt. Ltd. (5/9) 6. M/s Larsen & Toubro Limited (9/9)	1. M/s CEC-CICI JV (6/9) 2. M/s orsan Corviam Constuccion S.A. Sadbhav Engineering Limited JV(7/9) 3. M/s IL&FS Engineering and Construction Company Ltd. (8/9)	Yes	06.09.2013	M/s. ITD Cementation India Limited (1/9)	132.9	08.09.2015
CC-52	Contract CC-52: Design, Fabrication, Supply & Erection of Prefabricated Steel Roof Structures including Roof Sheeting, etc. for Eight Elevated Stations (Shakurpur, Punjabi Bagh, ESI Hospital, Rajouri Garden, Mayapuri, Delhi cantt., Dhaula Kuan and ;Moti Bagh) on Mukundpur-Yamuna Vihar Corridor of Phase-III of Delhi MRTS	Open	31.07.2013	Two Bid	10.09.2013	5	1. M/s Modern Prefab Systems Pvt Ltd. (1/5) 2. M/s Everest Industries Ltd (2/5) 3. M/s Jindal Buildsys :td. (3/5) 4. M/s Fedders Lloyd Corporation Ltd (4/5) 5. M/s Pioneer Fabricators (P) Ltd. (5/5)	All parties were qualified	Yes	01.11.2013	M/s Jindal Buildsys :td. (3/5)	18.72	10.05.2015

Tender No	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	No of tender received	No. and name of parties qualified after tech. evaluation	No. & name of parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer/ Evaluated	Date of LOA	Name of Contractor	Value of Contract (In Equivalent Crore INR)	Scheduled date of completion of supplies/works
CC-53	Contract CC-53: Boring and Casting Pile Foundations for various Buildings at Mukundpur Deppot of Mukundpur-Yamuna Vihar Corridor, Line-7 of Phase-III Delhi MRTS	Open	22.06.2013	Two Bid	16.07.2013	10	1. M/s. DBM Geotechnics & Construction Pvt. Ltd. (1/10) 2. M/s Premco Rail Engineers Limited (3/10) 3. M/s ITD Cementation India Ltd (5/10) 4. M/s Simplex Infrastructures Limited (6/10) 5. M/s J. Kumar Infraprojects Limited (7/10) 6. M/s Vijay NirmanCompany Pvt. Ltd. (9/10)	1. M/s Keller Ground Engineering India Pvt. Ltd. 2. M/s L&T Geostructure 3. M/s RV Akash Ganga Ijfrasturcture Limited 4. M/s Dineshchandra R. Agrawal Infracon Pvt. Ltd.	Yes	19.08.2013	M/s. DBM Geotechnics & Construction Pvt. Ltd	16.58	25.01.2014
CC-54	Contract CC-54: Design, Fabrication, Supply and Erection of Pre-Engineering Steel Structure ;and Roofing along with allied civil works for expansion of Khyber Pass Depot Workshop	Open	30.07.2013	Two Bid	06.09.2013	6	1. M/s Radha Construction Company (1/6) 2. M/s Modern Prefab Systems Pvt. Ltd, (2/6) 3. M/s Pioneer Fabricators (P) Ltd. (4/6) 4. M/s Jindal Buildsys Ltd. (5/6)	1. M/s Everest Industries Ltd. (3/6) 2. M/s Adhunik enercon Pvt. Ltd. (6/6)	Yes	28.11.2013	M/s Jindal Buildsys Ltd. (5/6)	8.04	01.06.2014
CC-55	Contract CC-55:Furnishing and Interior works of DMRC Office at NBCC Place New Delhi	Open	Limited	Two Bid	26.07.2013	2	1. M/s Sthapati Consultants (1/2) 2. M/s Design Consultants (2/2)	All parties were qualified	Yes	06.08.2013	M/s Sthapati Consultants (1/2)	1.34	05.11.2013
CC-56	Contract CC-56: Construction of Working Women Hostel at Shastri Park, New Delhi	Open	02.09.13 (Letter Date)	Two Bid	14.10.2013	4	1. M/s Canon Fastners (1/4) 2. M/s ABC Builders (2/4) 3. M/s S.D. Construction Co. (3/4) 4. M/s Asha Enterprises Pvt. Ltd. (4/4)	All parties were qualified	Yes	20.01.2014	M/s S.D. Construction Co. (3/4)	7.19	26.03.2015
CC-57	Contract CC-57: Civil works for Construction fo Depot-cum-Workshop, including structural, architectural , plumbing, drainage, external development, culvert and road works, etc. for Bahadurgarh Depot at Mundka-Bahadurgarh Corridor, Line 5 Extn of Phase-III Delhi MRTS	Open	12.08.2013	Two Bid	30.9.2013	7	1. M/s Sadhbav Engineering Limited (1/7) 2. M/s. Shivalaya Construction Co. Pvt. Ltd. (2/7) 3. M/s Akasva Infrastructures Pvt. Ltd. (3/7) 4. M/s VRC Constructions (India) Pvt Limited (5/7) 5. M/s Rama Construction Co. (7/7)	1. M/s MBL Infrastructures Limited (4/7) 2. M/s BCC Developers & Promoters Pvt. Ltd. (6/7)	Yes	05.12.2013	M/s Sadhbav Engineering Limited (1/7)	50.96	08.12.2015
CC-58	Contract CC-58- Design, Fabrication, Supply and Erection of Pre-Engineered Steel Buildings for Mukundpur Depot of Mukundpur – Yamuna Vihar Corridor, Line-7 of Phase – III of Delhi MRTS	Open	03.06.2014	Two Bid	18.07.2014	11	1. M/s Jindal Buildsys Ltd. (3/11) 2. M/s Pioneer fabricators (P) Ltd. (4/11) 3. M/s Fedders Lloyd Corporation Ltd. (7/11) 4. M/s Richa Industries Ltd. (8/11) 5. M/s Passive Infra Projects Pvt. Ltd. (9/11) 6. M/s Era Buildsys Ltd. (10/11) 7. M/s Tiger Steel Engineering (India) Pvt. Ltd. (11/11)	1. M/s RCC Eco-Build Systems Ltd. (1/11) 2. M/s Everest Industries Ltd. (2/11) 3. M/s Modern Prefab Systems Pvt. Ltd. (5/11) 4. M/s Multi Infratech Pvt. Ltd. (6/11)	Yes	18.09.2014	M/s Richa Industries Limited	19.96	21.06.2015
CC-59	ContractCC-59 Design, Fabrication, Supply and Erection of Pre- Engineered Steel Buildings for Kalindi Kunj Depot cum Workshop for Janakpuri West – Botanical Garden Corridor of Phase - III of Delhi MRTS	Open	06.12.2013	Two Bid	03.02.2014	7	1. M/s Interach Building Products Pvt. Ltd (1/7) 2. M/s Radha Construction Company (3/7) 3. M/s Fedders Lloyd Corporation Ltd. (4/7) 4. M/s Lloyd Insulations (India) Ltd (5/7) 5. M/s Jindal Buildsys Ltd (7/7)	1. M/s Modern Prefab Systems Pvt. Ltd. (2/7) 2. M/s Drake & Scull Water & Energy India Pvt. Ltd. (6/7)	Yes	30.05.2014	M/s Fedders Lloyd Corporation Ltd	34.22	08.06.2015
CC-60	Contract CC-60: Construction of EWS Quarters for relocation of project affected persons at Trilokpuri in connection with H. Nizamuddin - Gokulpuri corridor of line-7 of Delhi MRTS Project of Phase-III	Open	20.12.2013	Two Bid	27.01.2014	2	1. M/s BCC Developers & Promoters Pvt. Ltd. (2/2)	M/s Rakesh Brothers (1/2)	Yes	27.03.2014	M/s BCC Developers & Promoters Pvt. Ltd.,	31.29	30.03.2015

Tender No	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	No of tender received	No. and name of parties qualified after tech. evaluation	No. & name of parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer/ Evaluated	Date of LOA	Name of Contractor	Value of Contract (In Equivalent Crore INR)	Scheduled date of completion of supplies/works
CC-61	CONTRACT CC-61: DESIGN, FABRICATION, SUPPLY & ERECTION OF PRE-ENGINEERED STEEL BUILDINGS FOR BAHADURGARH DEPOT CUM WORKSHOP FOR MUNDKA-BAHADURGARH CORRIDOR OF PHASE - III OF DELHI MRTS	Open	03.01.2014	Two Bid	18.02.2014	6	1. M/s Modern Prefeb Systems Pvt. Ltd. (1/6) 2. M/s Pioneer Fabricators (P) Ltd. (2/6) 3. M/s Fedders Lloyd Corporation Limited (3/6) 4. M/s Everest Industries Limited. (4/6) 5. M/s Jindal Buildsys Limited (6/6)	M/s Phenix Building Solutions Pvt. Ltd. (5/6)	Yes	06.05.2014	M/s Modern Prefab Systems Pvt. Ltd	10.96	11.05.2015
CC-62	Contract CC-62: Design, Fabrication, Supply & Erection of Prefabricated Steel Roof Structures including Roof Sheetting etc. for seven Elevated Stations (Karkarduma Court, Krishna Nagar, East Azad Nagar, Welcome, Zaffrad, Maujpur and Gokulpuri) on Mukundpur – Gokulpuri Corridor of Phase - III of Delhi MRTS	Open	14.11.2013	Two Bid	31.12.2013	4	1. M/s Modern Prefab Systems Pvt. Ltd. (1/4) 2. M/s Everest Industries Ltd. (2/4) 3. M/s J.Kumar Infraprojects Ltd.. (3/4) 4. M/s Fedders Lloyd Corporation Ltd. (4/4)	All parties were qualified	Yes	21.02.2014	M/s Modern Prefab Systems Pvt. Ltd	16.17	02.03.2015
CC-63	CONTRACT CC-63:- Design and Construction of Elevated Viaduct 415 m Connecting Badli Depot on Jahangirpuri – Badli Corridor (Extension of Line-2) of Delhi MRTS Phase-III Project	Open	21.11.2013	Two Bid	30.12.2013	4	1. M/s S P Singla Construction Pvt. Ltd (1/4) 2. M/s Sadbhav Engineering Ltd.(2/4) 3. M/s J.Kumar Infraprojects Ltd.. (3/4) 4. M/s Arvind Techno Engineers Pvt. Ltd. (4/4)	All parties were qualified	Yes	29.01.2014	M/s Arvind Techno Engineers Pvt. Ltd	20.47	02.05.2015
CC-64R	Contract CC-64R: Design & Construction of Elevated Viaduct from Ch. 53091.023 m to 53386.841 m, 53526.841 m to 53837.841 m, 52993.103 m to 53386.841 m & 53526.841 m to 53760.080 m and 2 Elevated stations; i.e. Karkarduma Court (2 Track) & Maujpur (4 Track) each of 140Rm length including architectural finishing works of stations of Line 7 Phase III of Delhi MRTS	Open	03.01.2014	Two Bid	25.03.2014	2	1. M/s S.P Singla Constructions (P) Ltd. (1/2) 2. M/s Vijay Nirman Company Pvt. Ltd. (2/2)	All parties were qualified	Yes	30.04.2014	M/s Vijay Nirman Company Pvt. Ltd	119.47	04.11.2015
CC-65	Contract CC-65: Construction of Steel Foot Over Bridge across the Mathura Road and Entry/Exist Structure at Nine Elevated Stations (Sarai, NHPC, Mewala Maharajpur, Sector-27A, Badhkal Mor, Old Faridabad, Ajrona, Faridabad New Town, YMCA) on Badarpur to Faridabad Corridor of Delhi MRTS Phase-III DMRC Project	Open	30.11.2013& 31.12.2013	Two Bid	15.01.2014	4	1. M/s Lloyd Insulation (India) Ltd. (1/4) 2. M/s Radha Construction Company (2/4) 3. M/s Jindal Buildsys Limited. (3/4) 4. M/s Pioneer Fabricators (P) Ltd. (4/4)	All parties were qualified	Yes	06.03.2014	M/s Pioneer Fabricators (P) Ltd	23.79	11/9/2014
CC-66	Contract CC-66: Design and construction of twin tunnel by shield TBM, underground ramp and one underground station namely Municipal Corporation including architectural finishing, water supply, sanitary installation and drainage works from chainage 2580.000 to 4120.629 on Dwarka - Najafgarh metro corridor of Phase-III of Delhi MRTS	Open	14.12.2013	Two Bid	14.02.2014	5	1. M/s ITD-ITD CEM (JV) (1/5) 2. M/s Hindustan Construction Company Ltd. (2/5) 3. M/s CEC-CICI(CC-66) JV (3/5) 4. M/s Larsen & Toubro Limited (5/5)	M/s J. Kumar - CRTG (JV) (4/5)	Yes	11.04.2014	M/s Hindustan Construction Company Ltd. (2/5)	299.91	20.04.2017

Tender No	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	No of tender received	No. and name of parties qualified after tech. evaluation	No. & name of parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer/ Evaluated	Date of LOA	Name of Contractor	Value of Contract (In Equivalent Crore INR)	Scheduled date of completion of supplies/works
CC-67	Contract CC- 67: Construction of staff quarters at Vinod Nagar Depot of Phase-III of Delhi MRTS Project	Open	20.12.2013	Two Bid	04.02.2014	11	1. M/s KSIPL-ML (JV) (1/11) 2. M/s VRC Constructions (India) Pvt. Ltd. (4/11) 3. M/s McNally Bharat Engineering Co. Ltd. (5/11) 4. M/s SAM(India) Builtwell Pvt. Ltd. (6/11) 5. M/s URC Construction(P) Ltd. (8/11) 6. M/s Gannon Dunkerley & Co. Ltd. (9/11) 7. M/s Varindera Construction Limited (10/11) 8. M/s Simplex Infrastructure Ltd. (11/11)	1. M/s Swadeshi Civil Infrastructure Pvt. Ltd. (2/11) 2. M/s Kasana Builders Pvt. Ltd. (3/11) 3. M/s Globe Civil Projects Pvt. Ltd. (7/11)	Yes	30.05.2014	M/s VRC Constructions (India) Pvt. Ltd	103.24	08.06.2016
CC-68	Contract CC-68: Architectural Finishing, Water Supply, Sanitary Installation and External Development etc. at NHPC Chowk and Mewala Maharajpur Stations on Badarpur – Faridabad Corridor of Delhi MRTS Phase-III	Open	21.12.2013	Two Bid	06.02.2014	2	1. M/s Kumar Marble Udyog – Quality Buildcon Private Limited - JV (1/2) 2. M/s K. R. Anand (2/2)	All parties were qualified	Yes	02.04.2014	M/s Kumar Marble Udyog – Quality Buildcon Private Limited - JV (1/2)	16.04	06.01.2015
CC-70	CONTRACT CC-70: CONSTRUCTION OF STAFF QUARTER AT BAHADURGARH DEPOT OF PHASE-III OF DELHI MRTS PROJECT	Open	24.12.2013	Two Bid	07.02.2014	14	1. M/s Shivalaya Construction Co. Pvt. Ltd. (1/14) 2. M/s URC Construction(P) Ltd. (3/14) 3. M/s Manisha Projects Pvt.Ltd. (5/14) 4. M/s BCC Developers & Promoters Pvt. Ltd. (6/14) 5. M/s Varindera Construction Limited (7/14) 6. M/s JRC Grid Engineers Pvt. Ltd. (8/14) 7. M/s VRC Constructions (India) Pvt. Ltd. (9/14) 8. M/s Gannon Dunkerley & Co. Ltd. (10/14) 9. M/s Rama Construction Co. (11/14) 10. M/s McNally Bharat Engineering Co. Ltd.(12/14) 11. M/s Rajdeep Buildcon Pvt. Ltd.(13/14) 12. M/s Som Projects Pvt. Ltd.(14/14)	1. M/s SAM(India) Builtwell Pvt. Ltd.. (2/14) 2. M/s TCIL-MTDC Consortium. (4/14)	Yes	16.05.2014	M/s J.R.C.Grid Engineers Pvt. Ltd	60.71	25.05.2016
CC-71	CONTRACT CC-71- CONSTRUCTION OF MULTI-STOREYED STAFF QUARTERS AT MUNDKA, AJRONDA & SARITA VIHAR OF PHASE-III OF DELHI MRTS PROJECT	Open	04.01.2014	Two Bid	20.02.2014	5	1. M/s McNally Bharat Engineering Co. Ltd. (2/5) 2. M/s Gannon Dunkerley & Co. Ltd. (3/5) 3. M/s Rama Construction Co. (4/5) 4. M/s Rajdeep Buildcon Pvt.Ltd.(5/5)	M/s VRC Constructions (India) Pvt. Ltd. (1/5)	Yes	16.05.2014	M/s Rama Construction Co	83.97	25.05.2014
CC-72	Contract CC-72- Supply, Fabrication and Assembling of 37 Meters Emergency Span of Steel Girders	Open	14.01.2014	Two Bid	21.02.2014	5	1. M/s Interarch Building Products Pvt. Ltd. (1/5) 2. M/s JCL Infra Ltd. (2/5) 3. M/s Pioneer Fabricators (P) Ltd (3/5)	1. M/s M. Yousef Fabricators (4/5) 2. M/s Phenix Construction Technologies (5/5)	Yes	05.05.2014	M/s Interarch Building Products Pvt. Ltd	2.91	11.09.2014
CC-73	Contract CC-73 - Architectural Finishing, Water Supply, Sanitary Installation and External Development etc. at Sarai, Sector 27A and Badkhal Mor Stations on Badarpur–Faridabad Corridor of Delhi MRTS Phase-III	Open	07.02.2014	Two Bid	11..03.2014	4	1. M/s Sacred Constructions Pvt. Ltd. (1/4) 2. M/s GB – Shivalaya (Joint Venture) (3/4) 3. M/s Sharma Kalypso Pvt. Ltd. (4/4)	1. M/s C. P. & Associates Pvt. Ltd. (2/4)	Yes	25.04.2014	M/s Sharma Kalypso Pvt. Ltd	26.10	04.01.2015

Tender No	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	No of tender received	No. and name of parties qualified after tech. evaluation	No. & name of parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer/ Evaluated	Date of LOA	Name of Contractor	Value of Contract (In Equivalent Crore INR)	Scheduled date of completion of supplies/works
CC-74R	Contract CC-74 - Miscellaneous Repair and Rectification Works of Line-6	Short Listed	23.06.2014	Single Bid	17.07.2014	3	1. M/s Saral Enterprises. (1/3) 2. M/s P.G & Associates (2/3) 3. M/s Krishna Construction Co. (3/3)	All parties were qualified	Yes	11.08.2014	M/s P.G & Associates	1.89	18.02.2015
CC-75	Contract CC-75: Construction of Boundary Wall, Road and Allied Works at Mundka Casting Yard of Phase-III of Delhi MRTS	Open	13.05.2014	Two Bid	26.06.2014	6	1. M/s D. Thakkar Constructions Pvt. Ltd. (2/6) 2. M/s K. R. Anand (5/6)	1. M/s Sarthak Contracts Pvt. Ltd. (1/6) 2. M/s Raunaq Construction (JV) (3/6) 3. M/s C. Parkashan & Co. (4/6) 4. M/s Mahashiv Promoters Pvt. Ltd. (6/6)	Yes	05.09.2014	M/s K.R. Anand,	12.01	15.03.2015
CC-76	CONTRACT CC-76: Pre-engineered steel structure works for construction of 04 elevated stations (Mia, Ghevra, Tikri Kalan and Tikri Border) for Mundka-Bahadurgarh corridor and 02 elevated stations (Dwarka and Najafgarh depot) for Dwarka – Najafgarh corridor of Phase-III of Delhi MRTS.	Open	01.07.2015	Two Bid	08.09.2014	4	1. M/s Pioneer fabricators (P) Ltd. (1/4) 2. M/s Modern Prefab Systems Pvt. Ltd. (2/4) 3. M/s Era Buildsys Ltd. (3/4) 4. M/s Fedders Lloyd Corporation Ltd. (4/4)	All parties were qualified	Yes	03.12.2014	M/s Pioneer Fabricators (P) Ltd.	18.24	14.10.2015
CC-77	Contract CC-77: Construction of Viaduct and Station for YMCA – Ballabgarh Extension of Delhi MRTS.	Open	14.06.2014	Two Bid	07.08.2014	2	1. M/s Larsen & Tubro Limited. (1/2) 2. M/s Hindustan Construction Company Limited. (2/2)	All parties were qualified	Yes	22.12.2014	M/s Larsen & Toubro Limited	197.78	28.06.2016
CC-79R	Contract CC-79R Construction of one elevated station including structural, architectural finishing, water supply, sanitary installation, external development works etc. at Okhla Phase-III on Janak Puri West to Botanical Garden corridor of Phase-III of Delhi MRTS	Open	26.08.2014	Two Bid	29.08.2014	4	1. M/s Tata Projects Limited (1/4) 2. M/s Quality Buildcon Pvt. Ltd. (2/4) 3. M/s Sam India Builtwell Pvt. Ltd. (4/4)	1. M/s Parnika Commercial & Estates (P) Ltd.(3/4)	Yes	10.10.2014	M/s Quality Buildcon Pvt. Ltd.	76.04	19.10.2016
CC-80	Contract CC-80: Construction of Multi-Storeyed Staff Quarters at New Ashok Nagar of Phase-III of Delhi MRTS Project.	Open	05.06.2014	Two Bid	22.07.2014	10	1. M/s S.K.B. Builders India Limited (2/10) 2. M/s Sam (India) Builtwell Pvt. Ltd. (3/10) 3. M/s Solutrean Building Technologies Ltd. (4/10) 4. M/s Garg Builders (5/10) 5. M/s K. R. Anand (7/10) 6. M/s Aadhar Stumbh Township Pvt. Ltd. (8/10) 7. M/s Kasana Builders Pvt. Ltd. (9/10) 8. M/s D. Thakkar Constructions Pvt. Ltd. (10/10)	1. M/s Rama Contractor (1/10) 2. M/s Asha Enterprises Pvt. Ltd. (6/10)	Yes	20.11.2014	M/s Kasana Builders Pvt. Ltd.,	16.69	31.05.2016
CC-82	Contract CC-82: Design and Construction of Viaduct of Length 2.977 km from Yamuna River near Kalindi Kunj (Ch. 33467.491) to Botanical Garden Noida (Ch. 36732.308) including Special Span of 2 nos. (2 x 56 = 112 m), and Construction of Elevated Stations at Amity & Botanical Garden Noida including Architectural Finishing, Water Supply, Sanitation Installation & Drainage Works on Janakpuri (West) to Botanical Garden Corridor (Line-8) of Phase-III Delhi MRTS	Open	10.06.2014	Two Bid	19.08.2014	4	1. M/s S. P. Singla Constructions (P) Ltd. (1/4) 2. M/s Afcons Infrastructure Limited (2/4) 3. M/s Simplex Infrastructures limited (3/4) 4. M/s Hindustan Construction Company Limited (4/4)	All parties were qualified	Yes	14.11.2014	M/s S P Singla Constructions Pvt. Ltd.,	184.87	23.11.2016

Tender No	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	No of tender received	No. and name of parties qualified after tech. evaluation	No. & name of parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer/ Evaluated	Date of LOA	Name of Contractor	Value of Contract (In Equivalent Crore INR)	Scheduled date of completion of supplies/works
CC-83	CONTRACT CC-83: DESIGN, FABRICATION, SUPPLY & ERECTION OF PRE- ENGINEERED STEEL ROOF STRUCTURES FOR TEN ELEVATED STATIONS I.E MAYUR VIHAR-1, MAYUR VIHAR PKT.-1, VINOD NAGAR EAST, VINOD NAGAR, TRILOKपुरI, IP EXTN., ANAND VIHAR, KARKARDOOMA, JOHARI ENCLAVE AND SHIV VIHAR STATIONS OF LINE-7 ON MUKUNDPUR – SHIV VIHAR CORRIDOR OF PHASE - III OF DELHI MRTS	Open	18.06.2014	Two Bid	23.07.2014	6	1. M/s Pioneer fabricators (P) Ltd. (1/6) 2. M/s Era Buildsys Ltd. (3/6) 3. M/s Interarch Building Products Pvt. Ltd. (4/6) 4. M/s Fedders Lloyd Corporation Ltd. (6/6)	1. M/s Modern Prefab Systems Pvt. Ltd. (2/6) 2. M/s RCC Eco-Build Systems Ltd. (6/6)	Yes	19.09.2014	M/s Era Buildsys Limited	24.05	28.09.2015
CC-84R	Contract CC-84R: Setting up, commissioning and operation of C&D waste recycling plant of 150TPD (average capacity) for DMRC at Rohini or any other location in Delhi	Open	26.02.2015	Two Bid	08.04.2015	1	1. M/s IL&FS Environmental Infrastructure and Services Limited (1/1)	The alone party was qualified after tech. evaluation	Yes	31.08.2015	M/s IL&FS Environmental Infrastructure & Services Limited	negotiated quarterly payment of Rs. 37,00,000.00 to be claimed from DMRC	The plant shall be commissioned within 180 days from the date of handing over of land and shall be in operation initially for a duration of three years from the date of commissioning of plant
CC-86R	Contract CC-86R: Civil works for construction of train stabling yard (Double Deck) including train access to upper level stabling and ramps for motor vehicle access to the stabling decks at Vinod Nagar Depot of Mukundpur – Shiv Vihar corridor of Line-7 of Phase - III of Delhi MRTS Projects.	Open	30.10.14	Two Bid	12.12.14	5	1. M/s S.P.Singla Constructions Pvt. Ltd. (1/5) 2. M/s Globe-MCL (JV) (2/5) 3. M/s CICO-YFC(JV) (3/5) 4. M/s Sam (India) Built well Pvt. Ltd (4/5) 5. M/s Simplex Infrastructures Limited (5/5)	All parties were qualified	Yes	16.01.15	M/s CICO- YFC (Joint Venture)	145.71	25.07.16
CC-87	CC-87: Part Design and Construction of elevated viaduct and 8 elevated stations viz. Shahid Nagar, Raj Bagh, Rajendra Nagar, Shyam Park, Mohan Nagar, Arthla, Hindon River and New Bus Adda including Architectural Finishing works of stations from Chainage 3323.582 m to 12920.678 m of Line-1 Extension (Dilshad Garden to New Bus Adda) of Phase III Delhi MRTS.	Open	05.08.2014	Two Bid	15.10.2014	8	1.M/S GYT-TPL JV (1/8) 2.M/s Larsen & Toubro Limited (2/8) 3.M/S CEC-SAM INDIA JV (3/8) 4.M/S HCC Ltd (6/8) 5.M/S Simplex Infrastructures Limited (8/8)	1. M/S S.P Singla Constructions (P) Ltd. (4/8). 2. M/s Gammon India Ltd (5/8) 3. M/S ERA- RANKEN JV (7/8).	Yes	Date of Original LOA : 09.12.2014 Date of Amendment to LOA : 02.07.2015	M/s GYT – TPL Joint Venture	Original Contract Value : 665.87 Revised Contract Value : 639.49	14.06.2017
CC-88	Contract CC-88 Installation, operation and maintenance of Sewage Treatment Plants (S.T.P.) including design & construction of all civil works in each underground station of Corridor of Line-7 (Mukundpur to Shiv Vihar) & Line-8 (Janakpuri West-Botanical Garden) of Delhi MRTS Project of Phase-III.	Open (e-tender)	23.08.14	Two Bid	08.10.14	2	M/s Fontus Water Pvt. Ltd. (2/2)	M/s Thermax Limited (1/2)	Yes	18.12.14	M/s Fontus Water Pvt. Ltd	8.24	28.04.2016

Tender No	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	No of tender received	No. and name of parties qualified after tech. evaluation	No. & name of parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer/ Evaluated	Date of LOA	Name of Contractor	Value of Contract (In Equivalent Crore INR)	Scheduled date of completion of supplies/works
CC-90	CONTRACT CC-90: CONSTRUCTION OF ELEVATED STABLING LINE FOR KALINDIKUNJ DEPOT INCLUDING STRUCTURAL, ARCHITECTURAL FINISHING, WATER SUPPLY, SANITARY INSTALLATION, EXTERNAL DEVELOPMENT WORKS ETC. AT JASOLA VIHAR ON JANAKPURI WEST TO BOTANICAL GARDEN CORRIDOR OF PHASE-III OF DELHI MRTS.	Open	30.08.2014	Two Bid	10.11.2014	4	1. M/s Afcons Infrastructure Ltd. (1/4) 2. M/s S.P. Singla Constructions Pvt. Ltd. (2/4) 3. M/s Simplex Infrastructures Ltd.(3/4)	1. M/s ERA - RANKEN J.V (4/4)	Yes	19.01.2015	M/s Afcons Infrastructure Ltd.	184.38	18.07.2016
CC-91	Contract CC-91 Supply, Fabrication and Assembling of 31m Single U-Girder and 28m twin U-Girder.	Open	13.09.14	Two Bid	31.10.14	7	1. M/s Galvano India Private Limited. (1/7) 2. M/s Royal InfraConstru Ltd. (2/7) 3. M/s Pioneer Fabricators (P) Ltd. (4/7) 4. M/s Pragati Construcion Consultants (6/7)	1. M/s Bharat Spun Pipe & Construction Company (3/7) 2. M/s Vrinda Nirman Joint Venture (5/7) 3. M/s Kiran Infra Engineers Ltd. (7/7)	Yes	01.01.15	M/s Galvano India Pvt. Ltd	3.16	11.07.15
CC-92	Contract CC-92: Fabrication, Supply & Erection of Prefabricated Steel Roof Structures including Roof Sheeting etc. for Eight Elevated Stations (Sadar Bazar, Shankar Vihar, Okhla Phase-III, Ishwar Nagar, Jamia Nagar, Okhla Vihar, Jasola Vihar & Kalindi kunj) on Janakupuri West-Kalindikunj corridor (Line-8) of Phase-III of Delhi MRTS.	Open	10.09.2014	Two Bid	21.10.2014	5	1. M/s Modern Prefab Systems Pvt. Ltd. (1/5) 2. M/s URC Construction (P) Ltd. (2/5) 3. M/s Pioneer Fabricators(P) Ltd. (3/5) 4. M/s Apex Buildsys Limited. (4/5) 5. M/s Richa Industries Limited (5/5)	All parties were qualified	Yes	08.12.2014	M/s Modern Prefab Systems Pvt. Ltd.	14.47	14.09.2015
CC-93	Contract CC-93: Civil Works for Construction of Badli Depot cum Workshop Buildings, elevated ramp, underpass, including plumbing, drainage, external development works etc. and Road works for Badli Depot of Jahangirpuri - Badli Corridor of Line – 2 Extension of Delhi MRTS PH-III project.	Open	15.10.2014 & 16.10.2014	Two Bid	17.11.2014	13	1. M/s Rishab BSP Construction Co. (1/13) 2. M/s VRC Constructions (I) Pvt. Ltd. (2/13) 3. M/s URC Constructions (P) Ltd. (3/13) 4. M/s NKG Infrastructure Limited (4/13) 5. M/s KSIPL- MCL (JV) (5/13) 6. M/s GANNON DUNKERLEY & CO. LTD. (6/13) 7. M/s Inderjit Mehta Constructions Pvt. Ltd. (7/13) 8. M/s Varindera Constructions Ltd. (8/13) 9. M/s Parnika Commercial & Estates (P) Ltd. (9/13) 10. M/s J.R.C. Grid Engineers Pvt. Ltd. (10/13) 11. M/s SAM (India) BuiltWell Pvt. Ltd. (11/13) 12. M/s Bridge & Roof Co. (India) Ltd. (12/13) 13. M/s RCC-RVAG (JV) (13/13)	All parties were qualified	Yes	02.02.2015	M/s JRC Grid Engineers Pvt. Ltd.	92.80	08.02.2017
CC-96	Contract CC-96: Construction of CISF Barracks at Dwarka Sector-14 and Chawri Bazar.	Open (e-tender)	23.01.15	Two Bid	24.02.15	3	M/s Asha Enterprises Pvt. Ltd. (1/3)	1. M/s Aadhar Stambh Township (P) Ltd. (2/3) 2. M/s Shivalik Buildtech Pvt Ltd (3/3)	Yes	17.04.15	M/s Asha Enterprises Pvt. Ltd.	15.20	26.06.2016
CC-97	Contract CC-97: Design, Fabrication, Supply and Erection of Pre-Engineered Steel Buildings of Vinod Nagar Depot of Mukundpur - Shiv Vihar Corridor, Line-7 of Phase-III of Delhi MRTS.	Open	08.12.2014	Two Bid	19.01.15	8	1. M/s Apex Buildsys Limited (2/8) 2. M/s Pioneer Fabricators (P) Ltd. (4/8) 3. M/s Modern Prefab Systems Pvt. Ltd. (6/8) 4. M/s Fedders Lloyd Corporation Ltd. (7/8)	1. M/s RCCEB-IV (JV) (1/8) 2. M/s Richa Industries Limited (3/8) 3. M/s Bharat Spun Pipe & Construction Co. (5/8) 4. M/s Zamil Steel Buildings India Pvt. Ltd. (8/8)	Yes	10.03.15	M/s Modern Prefab Systems Pvt. Ltd.	15.78	16.11.15

Tender No	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	No of tender received	No. and name of parties qualified after tech. evaluation	No. & name of parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer/ Evaluated	Date of LOA	Name of Contractor	Value of Contract (In Equivalent Crore INR)	Scheduled date of completion of supplies/works
CC-98	Contract CC-98: Water supply arrangement for under construction Line-8 (from Janak Puri West to Kalindi Kunj Depot) of DMRC Project Phase-III.	Open (e-tender)	08.04.15	Two Bid	30.04.15	2	1. M/s Raunaq International Limited (1/2) 2. M/s Vishwa Infrastructures & Services Pvt. Ltd. (2/2)	Both parties were qualified	Yes	01.06.15	M/s Raunaq International Limited	25.66	08.06.16
CC-99	Contract CC-99: Water supply arrangement for under construction underground portion of Line-7 (from Nizamuddin to Bhikaji Cama Place) through operational Line-2 (from Hauz Khas to INA) and construction of underground reservoir and pipe network at Kalindi Kunj Depot and related electrical works of DMRC Project Phase-III.	Open (e-tender)	08.04.15	Two Bid	29.04.2015	4	1. M/s K. R. Anand (1/4) 2. M/s L. R. Sharma & Co. (2/4) 3. M/s Raunaq International Limited (3/4) 4. M/s Vishwa Infrastructures & Services Pvt. Ltd. (4/4)	All parties were qualified	Yes	22.07.15	M/s K. R. Anand	12.64	02.08.16
CC-101	Contract CC-101: Design Fabrication, Supply and Erection of Pre-Engineered Steel Structure and Roofing for expansion of Yamuna Bank Depot Workshop and miscellaneous steel structural work at Najafgarh Depot.	Open (e-tender)	08.07.2015 & 09.07.2015	Two Bid	18.08.2015	6	1. M/s Modern Prefab Systems Pvt. Ltd. (1/6) 2. M/s Pioneer Fabricators (P) Ltd. (2/6) 3. M/s RCC ECO BUILD SYSTEMS LTD (4/6) 4. M/s Supertech India Pvt. Ltd. (5/6) 5. M/s Vardhman Precision Profiles & Tubes Pvt. Ltd. (6/6)	1. M/s Everest Industries Limited (3/6)	Yes	06.11.2015	M/s RCC ECO BUILD SYSTEMS LTD.	4.93	15.02.2017

Tender No	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	No of tender received	No. and name of parties qualified after tech. evaluation	No. & name of parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer/ Evaluated	Date of LOA	Name of Contractor	Value of Contract (In Equivalent Crore INR)	Scheduled date of completion of supplies/works
Signalling & Telecom													
CS-08 (lot-2/3/4)	Contract CS-08 (Lot-2): Design, Manufacture, Supply, Installation, Testing and Commissioning of Half Height Platform Gates at Line-7 and Line-8 for Delhi MRTS Project of Phase-III.	Open	22.9.14	Two Bid	10.12.14	4	1. M/s NRT – STONE India Consortium. (1/4) 2. M/s KTK-AIKON Consortium (2/4) 3. Consortium of M/s Westinghouse Platform Screen Doors(Guangzhou) Limited and M/s Knorr Bremse India Private Limited (3/4) 4. Consortium of M/s Faiveley Transport Far East Limited and M/s Faiveley ransport Rail Technologies India Limited (4/4)	All parties were qualified	Yes	14.05.2015	M/s KTK – AIKON Consortium	131.32	13.05.17
	Yes								14.05.2015	M/s KTK – AIKON Consortium	98.71	13.05.17	
	Yes								14.05.2015	M/s KTK – AIKON Consortium	312.11	13.05.17	
Electrical Work Contracts													
CEUD-01	Contract CEUD-01: Supply, erection, testing & commissioning for modification & raising height of 220kV D/C transmission line (Sahibabad-Patparganj Feeder) of UPPTCL near Vinod Nagar East Station of Line-7 and 220kV S/C transmission line (BTPS – Noida – Gazipur) of UPPTCL near Amity Noida Station of Line-8 of Delhi MRTS Phase-III.	Open	16.07.2014	Two Bid	20.08.2014	3	1. M/s Powertech Engineers (1/3) 2. M/s Aquarian Enterprises (2/3) 3. M/s R.S. Infraprojects Pvt. Ltd. (3/3)	All parties were qualified	Yes	19.09.2014	M/s R.S. Infraprojects Pvt. Ltd.	7.47	21.05.2015
CEUD-02	Contract CEUD-02: Supply, laying, testing & commissioning 1CX1200 Sqmm aluminium 66kV XLPE cable for shifting & modification of 66 kV S/C O/H Tower Line of HVPNL Infringing YMCA to Ballabgarh Section of Delhi MRTS Phase-III.	Open	19.07.2014	Two Bid	26.08.2014	5	1. M/s Raychem RPG Pvt. Ltd. (1/5) 2. M/s Aquarian Enterprises (2/5) 3. M/s Sterlite Technologies Limited (3/5) 4. M/s Vindhya Telelinks Limited (4/5) 5. M/s KEI Industries Limited (5/5)	All parties were qualified	Yes	15.10.2014	M/s Aquarian Enterprises	8.04	19.06.2015
CEUD-03	Contract CEUD-03: Supply, erection, testing & commissioning for modification & raising height of 220 KV D/C Transmission Line infringing between New Bus Adda & Hindan River near Sai Mandir and 132kV S/C Transmission Line infringing at Arthala Station of Dilshad Garden to New Bus Adda Corridor of Delhi MRTS Phase- III.	Open	31.10.2014	Two Bid	05.12.2014	3	1. M/s Aquarian Enterprises (1/3) 2. M/s R.S. Infraprojects Pvt. Ltd. (2/3) 3. M/s Shyam Indus Power Solutions Pvt. Ltd. (3/3)	All parties were qualified	Yes	11.02.2015	M/s Aquarian Enterprises	5.51	15.10.2015
CEUD-04	Contract CEUD-04: Supply, installation, testing & commissioning for Shifting / Modification of Electrical Utilities of 33kV, 11kV, LT Lines, Transformers etc. of PVVNL infringing Dilshad Garden to Hindon River Section of Dilshad Garden to Naya Bus Adda, Ghaziabad Corridor of Delhi MRTS Ph-III.	Open	20.11.2014	Two Bid	23.12.2014	3	1. D.K Traders (1/3) 2. Vishal Enterprises (2/3)	1.M/s Maktel Power Ltd. (3/3)	Yes	05.03.2015	M/s D.K Traders	5.59	15.03.2016

Tender No	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	No of tender received	No. and name of parties qualified after tech. evaluation	No. & name of parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer/ Evaluated	Date of LOA	Name of Contractor	Value of Contract (In Equivalent Crore INR)	Scheduled date of completion of supplies/works
CEUD-05	Contract CEUD-05: Supply, installation, testing & commissioning for Shifting / Modification of Electrical Utilities of 33kV, 11kV, LT Lines, Transformers etc. of PVVNL infringing Hindon River to Naya Bus Adda Section of Dilshad Garden to Naya Bus Adda, Ghaziabad Corridor of Delhi MRTS Ph-III	Open	16.12.2014	Two Bid	19.01.15	4	1. M/s S.T. Electricals Pvt. Ltd. (1/4) 2. M/s Dee Control & Electric (P) Ltd. (2/4) 3. M/s D.K.Traders (3/4) 4. M/s Vishal Enterprises (4/4)	All parties were qualified	Yes	20.03.2015	M/s Vishal Enterprises	6.07	29.03.2016
CEUD-06	Contract CEUD-06: Supply, installation, testing & commissioning for shifting / modification of electrical utilities of 33kV, 11kV, LT lines, transformers etc. of Noida Authority infringing Noida Sec71 to Dadri Road Station (excluding Dadri Road Station) Section of Noida-Greater Noida Corridor. (Lot-01)	Open	31.03.2015	Two Bid	08.05.2015	4	1. M/s D. K. Traders (1/4) 2. M/s Creative Entrepreneurs (2/4) 3. M/s M.M Brothers (3/4) 4. M/s S.T. Electricals Pvt. Ltd. (4/4)	All parties were qualified	Yes	27.05.2015	M/s S.T. Electricals Pvt. Ltd.	9.66	31.05.2016
CEUD-07	Contract CEUD-07: Supply, installation, testing & commissioning for shifting / modification of electrical utilities of 33kV, 11kV, LT lines, transformers etc. of Noida Authority infringing Dadri Road Station to Safipur Village Section of Noida-Greater Noida Corridor. (Lot-02)	Open	01.04.2015	Two Bid	01.05.2015	4	1. M/s D. K. Traders (1/4) 2. M/s Creative Entrepreneurs (2/4) 3. M/s M.M Brothers (3/4) 4. M/s S.T. Electricals Pvt. Ltd. (4/4)	All parties were qualified	Yes	26.06.2015	M/s S.T. Electricals Pvt. Ltd.	10.69	31.05.2016
CEUD-08	Contract CEUD-08: Supply, installation, testing & commissioning for shifting / modification of electrical utilities of 33kV, 11kV, LT lines, transformers etc. of Greater Noida Authority infringing Safipur Village to Metro Train Depot (Gr. Noida) Section of Noida-Greater Noida Corridor (Lot-03).	Open	07.04.2015 08.04.2015	Two Bid	07.05.2015	9	1. M/s AKS Construction Pvt. Ltd. (1/9) 2. M/s D.K.Traders (2/9) 3. M/s Creative Entrepreneurs (3/9) 4. M/s Jaidurga Projects Pvt. Ltd. (4/9) 5. M/s M.M Brothers (5/9) 6. M/s SSG Infratech Pvt. Ltd. (6/9) 7. M/s S.T. Electricals Pvt. Ltd. (7/9) 8. M/s Swastika Electricals & Fertilizers (8/9) 9. M/s Vishal Enterprises (9/9)	1. M/s AKS Construction Pvt. Ltd. (1/9) 2. M/s Jaidurga Projects Pvt. Ltd. (4/9) 3. M/s SSG Infratech Pvt. Ltd. (6/9)	Yes	03.08.2015	M/s S.T. Electricals Pvt. Ltd.	7.92	05.08.2016
CEUD-09(Lot-1)	Contract CEUD-09 (Lot-01): Modification & Shifting of 132kV EHT Transmission Line of UPPTCL infringing Noida-Greater Noida Corridor at various locations including Supply, Erection, Testing & Commissioning of related items".	Open	12.05.2015	Two Bid	11.06.2015	1	1. M/s Aquarian Enterprises (1/1)	All parties were qualified	Yes	03.08.2015	M/s Aquarian Enterprises	15.52	05.06.2016
NE-01	Contract NE-01: Supply, Installation, Testing and Commissioning of 25 kV Overhead Equipment (OHE), 33 kV Auxiliary Power Supply and SCADA Systems for Elevated Corridor of Noida-Greater Noida Section (21 Stations, 29.139 RKM) and Rolling Stock Depot at Greater Noida.	Open	18.05.2015	Two Bid	12.08.2015	6	1. M/s Siemens Limited, India (1/6). 2. Consortium of M/s Cobra Instalaciones Y Servicios SA and M/s Sterling & Wilson Private Limited (2/6). 3. M/s IRCON International Limited (3/6) 4. Consortium of M/s Alstom Transport India Limited and M/s Alstom Transport S.A. (4/6). 5. M/s Larsen & Toubro Limited (5/6). 6. M/s TATA Projects Limited (6/6).	All parties were qualified	Yes	10.11.2015	M/s Siemens Limited, India	198.93	15.11.2017

Tender No	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	No of tender received	No. and name of parties qualified after tech. evaluation	No. & name of parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer/ Evaluated	Date of LOA	Name of Contractor	Value of Contract (In Equivalent Crore INR)	Scheduled date of completion of supplies/works
NE-02	Contract NE-02: Design, Detail Engineering, Supply, Installation, Testing and Commissioning, 132 kV receiving cum 25 kV AC Traction cum 33 kV Auxiliary Main Sub Stations and EHV cabling for Noida-Greater Noida Corridors of Delhi Mass Rapid Transport System Project Phase-3	Open	28.05.2015	Two Bid	28.07.2015	7	1. M/s Alstom T&D India Limited (1/7). 2. Consortium of M/s Blue Star Limited-M/s Pinggao Group Co. Ltd.-M/s KEI Industries Ltd. (2/7) 3. Consortium of M/s Isolux Corsan India Engineering & Construction(P)Ltd.-Isolux Ingenieria S.A (3/7) 4. M/s Shyam Indus Power Solutions Pvt. Ltd.-M/s New Northeast Electric Group High Voltage Switchgear Co. Ltd.- M/S L S Cables India Pvt. Ltd. JV (4/7) 5. M/s Siemens Limited, India (5/7) 6. Consortium of M/s Sudhir Power Projects Limited-M/s Cobra Instalaciones y Servicios S.A (6/7). 7. M/s Mavin Switchgears and Control Private Limited (7/7)	1. Consortium of M/s Blue Star Limited-M/s Pinggao Group Co. Ltd.-M/s KEI Industries Ltd. (2/7)	Yes	29.10.2015	M/s Siemens Limited, India	99.57	08.11.2017
CE-19	Design, Manufacturing, Supply, Installation, Testing & Commissioning of automatic moving walkways for Delhi Metro Phase-III Project.	Open	06.12.2014 & 07.12.2014	Two Bid	17.02.2015	6	1. Consortium of Cranex and IFE (1/6) 2. Consortium of SJEC, Corporation (China) & Johnson Lifts Pvt. Ltd., India (2/6) 3. Consortium of Kone Elevators India Pvt. Ltd. & Kone Corporation (Finland) (3/6) 4. Consortium of Shenyang Brilliant Elevator Co. Ltd. (China) - Stone India Limited (5/6)	1. Consortium of Schindler India Pvt. Ltd. & Schindler (China) Elevator Limited (6/6) 2. Consortium of Otis Elevator Company (India) Limited & Guangzhou Otis Elevator Company Ltd., China (4/6)	Yes	09.07.2015	Consortium of Cranex and IFE	42.64	15.07.2017
Noida Greater Noida Metro Civil & DDC Contracts													
NC-01	Contract NC-01: Part Design and Construction of elevated viaduct and 8 elevated stations viz. Sector 71, Sector 50, Sector 78, Sector 101, Sector 81, Dadari Road, Sector 83, sector 137, including Architectural Finishing works of stations from Chainage (-) 450 m to 9129.8 m of Noida-Greater Noida Metro Project.	Open	11.12.2014	Two Bid	17.03.2015	10	1. M/s GYT-TPL JV (1/10) 2. M/s SOMA-CHEC JV (2/10) 3. M/s Hindustan Construction Co. Ltd. (4/10) 4. M/s CEC-SAM INDIA (NC-01) JV (5/10) 5. M/s Afcons Infrastructure Limited (6/10) 6. M/s Simplex Infrastructures Limited (8/10) 7. M/s Larsen & Toubro Limited (9/10) 8. M/s PLL-CRFG JV (10/10)	1. M/s GAMMON-SPSCPL JV (3/10) 2. M/s CR25BG-KEC Consortium (7/10)	Yes	15.05.2015	M/s CEC-SAM INDIA (NC-01) JV	513.67	24.05.2017
NC-02	Contract NC-02: Part Design and Construction of elevated viaduct and 7 elevated stations viz. Sector 142, Sector 143, Sector 144, Sector 147, Sector 153, Sector 146 and Sector 149 including Architectural Finishing works of stations from Chainage 9129.8 m – 19322.9 m of Noida-Greater Noida Metro Project.	Open	11.12.2014	Two Bid	17.03.2015	10	1. M/s GYT-TPL JV (1/10) 2. M/s SOMA-CHEC JV (2/10) 3. M/s Hindustan Construction Co. Ltd. (4/10) 4. M/s CEC-SAM INDIA (NC-01) JV (5/10) 5. M/s Afcons Infrastructure Limited (6/10) 6. M/s Simplex Infrastructures Limited (8/10) 7. M/s Larsen & Toubro Limited (9/10) 8. M/s PLL-CRFG JV (10/10)	1. M/s GAMMON-SPSCPL JV (3/10) 2. M/s CR25BG-KEC Consortium (7/10)	Yes	15.05.2015	M/s CEC-SAM INDIA (NC-02) JV	507.62	24.05.2017
NC-03	Contract NC-03: Part Design and Construction of elevated viaduct and 6 elevated stations viz. Knowledge Park II, Pari Chowk, Alpha I, Alpha 2, Delta 1, Depot Station, and connection to Depot including Architectural Finishing works of stations from Chainage 19322.9 m to 29567 m of Noida-Greater Noida Metro Project.	Open	11.12.2014	Two Bid	17.03.2015	10	1. M/s GYT-TPL JV (1/10) 2. M/s SOMA-CHEC JV (2/10) 3. M/s Hindustan Construction Co. Ltd. (4/10) 4. M/s CEC-SAM INDIA (NC-01) JV (5/10) 5. M/s Afcons Infrastructure Limited (6/10) 6. M/s Simplex Infrastructures Limited (8/10) 7. M/s Larsen & Toubro Limited (9/10) 8. M/s PLL-CRFG JV (10/10)	1. M/s GAMMON-SPSCPL JV (3/10) 2. M/s CR25BG-KEC Consortium (7/10)	Yes	15.05.2015	M/s CEC-SAM INDIA (NC-03) JV	486.35	24.05.2017

Tender No	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	No of tender received	No. and name of parties qualified after tech. evaluation	No. & name of parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer/ Evaluated	Date of LOA	Name of Contractor	Value of Contract (In Equivalent Crore INR)	Scheduled date of completion of supplies/works
NCDD-01	Contract NCDD-01 - Engagement of Detail Design Consultant (DDC) for Civil, Architectural and Building Services including E&M works for Noida- Greater Noida Corridor	Open e-tender	16.01.2015	Two Bid	27.02.2015	4	1. M/s AYESA Ingenieria Arquitectura SAU (2/4) 2. Systra MVA Consulting India Pvt. Ltd. (4/4)	1. M/S AECOM ASIA COMPANY LIMITED, Tandon Consultant Pvt. Ltd. & Absolute Architecture Consortium (1/4) 2. Egis Rail S.A., M/s Fountainhead Consortium (3/4)	Yes	09.04.2015	M/s AYESA Ingenieria Y Arquitectura, S.A.U (AYESA)	11.96	08.04.2017
Kochi Metro Civil Work Contracts													
KC-1R	Contract KC-1(R): Construction of Road Diversion Works and Mass Earth Filling at Muttom Depot on Alwaye-Petta Line for Kochi Metro Rail Project.	Limited tenders	13.02.2013 (Letter Date)	Two Bid	22.02.2013	3	1. M/s ANS Constructions 2. Bridge and Roof Co. (I) Ltd. 3. M/s IVRCL Co. Ltd.	All parties were qualified	Yes	11.03.2013	M/s Bridge & Roof Co. (I) Ltd.	28.31	17.08.2013
KC-2	Contract KC-2: Construction of Elevated Viaduct, 6 Elevated Stations viz Aluva, Pulinchodu, Companypady, Ambattukavu, Muttom, Kalamassery, (From Chainage -120.000m to 7055.218 m) Including Architectural Finishing Works of Stations and Connecting Elevated viaduct & Ramp to Depot at Muttom on Alwaye – Petta Line of Kochi Metro Rail Project.	Open	15.01.2013 & 16.01.2013	Two Bid	05.03.2015	17	1. M/s ITD Cementation India Pvt. Ltd. (2/17) 2. M/s Pratibha-Mosinzstroi Consortium. (4/17) 3. M/s Essar-Sacyr Joint Venture (5/17) 4. M/s Gammon India Ltd. (6/17) 5. M/s Unity-CRFG JV (7/17) 6. M/s Soma Enterprise Ltd. (8/17) 7. M/s Afcons-SPCL Consortium. (9/17) 8. M/s IVRCL-SIBMOST (JV) (11/17) 9. M/s Larsen & Toubro Ltd. (12/17) 10. M/s Tata Projects- Balfour Beatty (JV) (13/17) 11. M/s CEC-CICI (KC-2) (JV) (14/17) 12. M/s GMR-VNC-CVCC (JV). (15/17)	1. M/s Hindustan Construction Company Ltd (1/17) 2. M/s Consolidated Construction Company Ltd. (3/17) 3. M/s NCC Limited (10/17) 4. M/s URC-TOMAR-REID Consortium (16/17) 5. M/s Simplex Infrastructures Ltd. (17/17)	Yes	Date of LOA : (10/13).05.2013	M/s Larsen & Toubro Limited	412.21	12.05.2015
KC-3	Contract KC-3 : Construction of Elevated Viaduct, 6 Elevated Stations viz CUSAT, Pathadipalam, Edapally Junction, Changampuzha Park, Palarivatam, JL Nehru Stadium (from Chainage 7055.218 m to 14580.000 m) including Architectural Finishing Works of Stations on Alwaye – Petta Line of Kochi Metro Rail Project.	Open	15.01.2013 & 16.01.2013	Two Bid	04.03.2015	14	1. M/s ITD Cementation India Pvt. Ltd. (1/14) 2. M/s GMR-VNC-CVCC (JV). (2/14) 3. M/s Pratibha-Mosinzstroi Consortium. (3/14) 4. M/s Soma Enterprise Ltd. (4/14) 5. M/s Gammon India Ltd. (5/14) 6. M/s IVRCL-SIBMOST (JV) (7/14) 7. M/s Larsen & Toubro Ltd. (9/14) 8. M/s Afcons-SPCL Consortium. (10/14) 9. M/s Tata Projects- Balfour Beatty (JV) (11/14) 10. M/s CEC-CICI (KC-3) (JV) (12/14) 11. M/s Unity-CRFG (JV) (13/14)	1.M/s NCC Ltd. (6/14) 2. M/s Hindustan Construction Company Ltd. (8/14) 3. M/s Simplex Infrastructures Ltd. (14/14)	Yes	11.04.2013	M/s Larsen & Toubro Limited	454.37	12.05.2015
KC-4	Contract KC-4: Construction of elevated viaduct, 5 elevated Stations viz Kaloor, Lisie, Madhav Pharmacy, Maharaja College & Ernakulam South (from Chainage 14580.000m to 19329.685m) including Architectural Finishing, Plumbing works of Stations on Alwaye - Petta Line of Kochi Metro Rail Project.	Open	01.02.2013	Two Bid	15.03.2013	10	1. M/s NCC Ltd. (1/10) 2. M/s ITD Cementation India Pvt. Ltd. (2/10) 3. M/s Gammon India Ltd. (3/10) 4. M/s Soma Enterprise Ltd. (4/10) 5. M/s Essar-Sacyr Joint Venture (5/10) 6. M/s IVRCL-SIBMOST (JV) (6/10) 7. M/s CEC-CICI (KC-4) (JV) (7/10) 8. M/s Larsen & Toubro Ltd. (9/10)	1. M/s Hindustan Construction Company Ltd. (8/10) 2. M/s Simplex Infrastructures Ltd. (10/10)	Yes	14.06.2013	M/s Soma Enterprise Ltd.	434.49	16.06.2015

Tender No	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	No of tender received	No. and name of parties qualified after tech. evaluation	No. & name of parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer/ Evaluated	Date of LOA	Name of Contractor	Value of Contract (In Equivalent Crore INR)	Scheduled date of completion of supplies/works
KC-5	Contract KC-5: Construction of elevated viaduct, 5 elevated Stations viz Kadavanthara, Elamkulam, Vyttila, Thaikooodam & Petta (from Chainage 19329.685 m to 25119.278 m) including Architectural Finishing, Plumbing works of Stations on Alwaye - Petta Line of Kochi Metro Rail Project.	Open	01.02.2013 & 02.02.2013	Two Bid	18.03.2015	12	1. M/s ITD Cementation India Pvt. Ltd. (2/12) 2. M/s Soma Enterprise Ltd. (3/12) 3. M/s Essar-Sacyr Joint Venture (4/12) 4. M/s Gammon India Ltd. (5/12) 5. M/s Larsen & Toubro Ltd. (6/12) 6. M/s IVRCL-SIBMOST (JV) (8/12) 7. M/s CEC-CICI (KC-5) (JV) (9/12) 8. M/s ERA-RANKEN JV (11/12)	1. M/s NCC Ltd. (1/12) 2. M/s Hindustan Construction Company Ltd. (7/12) 3. M/s Reid-Tomar-Marymatha Consortium (10/12) 4. M/s Simplex Infrastructures Ltd. (12/12)	Yes	14.06.2013	M/s ERA-RANKEN J.V.	383.70	16.06.2015
KC-5C	Contract KC-5C: Construction of elevated viaduct, 1 elevated Station at Elamkulam (from Chainage 21236.702 m to 22335.286 m) including Architectural Finishing, Plumbing works of Stations on Alwaye-Petta Line of Kochi Metro Rail Project.	Limited tenders	19.02.2014 (Letter Date)	Two Bid	14.03.2015	3	1. M/s Soma Enterprise Ltd. (1/3) 2. M/s Larsen & Toubro Limited (2/3) 3. M/s Cherian Varkey Construction Co Pvt Ltd (3/3)	All parties were qualified	Yes	19.05.2014	M/s Soma Enterprise	82.15	25.11.2015
KC-11	Construction of Civil Works, Internal Drainage, Cable Ducts, Roads etc. for Muttom Depot".	Open	21.01.2014	Two Bid	12.30.2014	3	1. M/s URC Construction (P) Ltd. (2/3) 2. M/s McNally Bharat Engineering Company Limited (3/3)	M/s Bridge and Roof Co. (India) Ltd.	Yes	03.07.2014	M/s McNally Bharat Engineering Company Limited	69.91	13.01.2016
Kochi Metro Track Work Contracts													
KT-1	Contract KT-1: Supply of 7000 MT UIC 60, 1080 Grade Head Hardened (HH) Rails as per IRS T-12, 2009 for Kochi Metro Rail Project.	Open	20.09.2013	Two Bid	17.01.2014	5	1. M/s Voestalpine Schienen GmbH (1/5) 2. M/s Tata Steel France Rail S.A. (2/5) 3. M/s Mitsui & Co. Ltd., Tokyo, Japan (4/5)	1. M/s CRM (Hong Kong) Holdings Limited (3/5) 2. M/s ArcelorMittal (5/5)	Yes	28.07.2014	M/s TATA Steel France Rail S.A.	48.96	11 (Eleven) months from date of issue of LOA
KT-2	Contract KT-2 - Design, Manufacturing and Supply of Standard Gauge UIC 60 Turnouts for Kochi Metro Rail Projects	Open	28.12.2013	Two Bid	25.02.2014	6	1. M/s Voestalpine VAE GmbH - Voestalpine VAE VKN India Pvt. Ltd. (consortium) (5/5)	1. M/s Vossloh Cogifer (1/5) 2. M/s China Railway Baoji Bridge Group Co., Ltd. (2/5) 3. M/s Ganpati-RV-Talleres Alegria Track Pvt. Ltd. (3/5) 4. M/s Hindustan Engineering & Industries Ltd.- M/s 5. China Railway Shanhaiguan Bridge Group Co. Ltd. (4/5)	Yes	24.09.2014	M/s Voestalpine VAE GmbH - Voestalpine VAE VKN India Pvt. Ltd. (consortium)	18.45	23.05.2015
KT-4	Contract KT-4: Design, Supply, Installation, Testing and Commissioning of Ballastless Track of Standard Gauge, in elevated section of Aluva to Petta Corridor of Kochi Metro Rail Limited.	Open	01.03.2014, 25.04.2014 and 26.04.2014	Two Bid	15.07.2014	5	1. Consortium of Alstom Transport India Limited and Alstom Transport S.A. (1/5) 2. M/s L&T-SAGAR INFRA CONSORTIUM (3/5) 3. M/s IRCON International Limited (4/5) 4. M/s ITD-ITD Cem Joint Venture (5/5)	1.M/s INDU-KPTL Consortium (2/5)	Yes	14.11.2014	M/s Ircon International Limited	162.30	23.05.2016
Property Development Contracts													
CPD-04R	Contract CPD-04R Property Development at Dhuala Kuan MRTS Station (Package-1).	Open	06.05.2015 & 07.05.2015	Two Bid	22.06.2015	4	1. M/s Paramount Residency Private Limited (1/4) 2. M/s Vardhman Properties Limited (2/4) 3. M/s Macsen Consultancy India Pvt. Ltd. (4/4)	1. M/s J R Modi Associates Ltd (3/4)	Yes (Highest)	08.09.2015	M/s Macsen Consultancy India Pvt. Ltd. (SPC)	Lease fee Rs.829/- per square meter per month	Lease Period : 15 years

Tender No	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of tender	No of tender received	No. and name of parties qualified after tech. evaluation	No. & name of parties not qualified after tech. evaluation	Whether contract awarded to lowest tenderer/ Evaluated	Date of LOA	Name of Contractor	Value of Contract (In Equivalent Crore INR)	Scheduled date of completion of supplies/works
CPD-05R	Contract CPD-05R Property Development at Dhaula Kuan MRTS Station (Package-2).	Open	06.05.2015 & 07.05.2015	Two Bid	22.06.2015	4	1. M/s Paramount Residency Private Limited (1/4) 2. M/s Vardhman Properties Limited (2/4) 3. M/s Macsen Consultancy India Pvt. Ltd. (4/4)	1. M/s J R Modi Associates Ltd (3/4)	Yes (Highest)	08.09.2015	M/s Macsen Consultancy India Pvt. Ltd. (SPC)	Lease fee Rs.829/- per square meter per month	Lease Period : 15 years
CPD-06	Contract CPD-06 Property Development at Tis Hazari MRTS Station	Open	15.05.2015	Two Bid	20.08.2015	2	1. M/s Pioneer Marktrade (P) Ltd. (1/2) 2. M/s Sai Nath Enterprises (2/2)	All parties were qualified	Yes (Highest)	22.09.2015	M/s Pioneer Marktrade (P) Ltd.	Lease fee Rs.582/- per square meter per month	Lease Period : 15 years