



**DELHI METRO RAIL CORPORATION LTD
KOCHI METRO RAIL PROJECT**

**CANCELLATION OF TENDER NIT NO.
DMRC/KOCHI/23/15 DATED 21.04.2015**

**Please refer to our Tender for Contract KE-9
“SHIFTING/ RAISING/ CONVERTING INTO
UNDERGROUND CABLE OF EHT LINES CROSSING
THE KOCHI METRO ALIGNMENT FOR
MAINTAINING STATUTORY CLEARANCE.
PACKAGE KE-9 FOR CROSSING LOCATIONS
NEAR VYTTILA MOBILITY HUB, CHAINAGE 22900”,
stands cancelled due to some administrative
reasons.**

**Sd/-
Project Director
DMRC Kochi Project**