

Addendum/Corrigendum-2

Date: 08/02/2016

It is in furtherance to NIT no. 026/2016, dated 14/01/2016, and tender document no. 3163 of 2016, following changes have been carried out:

S/N	Particulars	Uploaded as	To be read as
1	Clause No. 4.6 of Chapter-4 at page no. 11 (RFP) and Clause No. 3.6 of Chapter-3 at page no. 50 & 51 (DLA) of tender document	If Successful bidder wants to develop mezzanine floor inside licensed premises, the same shall be charged on 50% (fifty percent) of existing license fee, if found feasible, on sole discretion of DMRC. The license fee for such space shall commence after expiry of thirty (30) days from the date of issuance of the permission for the same. At the time of termination / natural completion of contract DMRC reserves the right to ask the successful bidder to restore the licensed premises as per original allotment.	Construction of mezzanine floor is not permitted in the licensed area. However, licensee may be permitted to create intermediate slab for storage/provision of utilities, etc., if feasible, adhering to prescribed norms, after due approval from DMRC. No additional license fee shall be charged for creation of intermediate slab. DMRC reserve the right to ask the licensee to restore the licensed premises as per original allotment on termination/natural completion of the contract.
2	Clause No. 1.1 (d) of Annexure-IV at page no. 80 of tender document	For common corridor area, Lighting will be provided by DMRC, however, lighting load consumption will be proportionately added on metering of individual licensee for 12 hours 100% lighting & 12 hours, 50% lighting.20% maintenance cost on their Metering will be charged extra.	The clause stands deleted.