

Addendum/Corrigendum-1

Date: 03/02/2016

It is in furtherance to NIT no. 026/2016, dated 14/01/2016, and tender document no. 3163 of 2016, following changes have been carried out:

S/N	Particulars	Uploaded as	To be read as
1	Clause No. 4.16 of Chapter-4 at Page No. 14 of tender document	For carrying out the fit-outs, finishing works etc., the Licensee would be permitted a rent free period of one hundred and eighty days (180) days from the date of handing over of the space. The successful bidder shall have to complete in all respects the development of all the Commercial space Licensed, within a period of one hundred and eighty days (180) days from the date of „handing over“ of the space by DMRC under the License Agreement	For carrying out the fit-outs, finishing works etc., the Licensee would be permitted a rent free period of one hundred and eighty days (180) days from the date of handing over of the space.
2	Clause No. 1.1 (g) of Annexure-IV of Electric Power Supply at Page No. 80 of tender document	For addition / up-gradation/ modification of electrical power system works (refer 1.1.b) carried out by Licensee under supervision of DMRC, a supervision fee of Rs 50,000/- will be charged by DMRC.	For addition / up-gradation/ modification of electrical power system works (refer 1.1.b) carried out by Licensee under supervision of DMRC, a supervision fee of Rs 25,000/- will be charged by DMRC.